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1 2 3 4 5 6 7 8 9 10 11

SUBHEAD - I : SUPPORTS AND FIXTURES, IRON, STEEL AND CEMENT                       -   

1 (a) RS Joists 175 x 85 mm. 
PM-946/16, 

dt. 03-01-2017
MT            50,150.00                    42,500.00                    -            42,500.00          7,650.00 18  MST00032 

   (b) RS Joists 150 x 150 mm. 
PM-946/16, 

dt. 03-01-2017
MT            47,200.00                    40,000.00                    -            40,000.00          7,200.00 18  MST00029 

   (c) Spun Pole 9.5 m. 
PM-3919, Dt:19-02-

2013
- 12,799.99           

2 MS Channel 100 x 50. 
PM-946/16, 

dt. 03-01-2017
MT            44,899.00                    38,050.00                    -            38,050.00          6,849.00 18  MST00012 

3 MS Channel 75 x 40 mm 
PM-946/16, 

dt. 03-01-2017
MT            44,781.00                    37,950.00                    -            37,950.00          6,831.00 18  MST00013 

4 MS Angle 65 x 65 x 6 mm. 
PM-946/16, 

dt. 03-01-2017
MT            43,601.00                    36,950.00                    -            36,950.00          6,651.00 18  MST00003 

5 MS Angle 50 x 50 x 6 mm 
PM-946/16, 

dt. 03-01-2017
MT            44,781.00                    37,950.00                    -            37,950.00          6,831.00 18  MST00002 

6 MS Flat 75x 8
PM-946/16, 

dt. 03-01-2017
MT            43,247.00                    36,650.00                    -            36,650.00          6,597.00 18  MST00015 

7 MS Flat 50 x 6 mm 
PM-946/16, 

dt. 03-01-2017
MT            43,247.00                    36,650.00                    -            36,650.00          6,597.00 18  MST00014 

8 MS Rod 20 mm. 
PM-946/16, 

dt. 03-01-2017
MT            45,430.00                    38,500.00                    -            38,500.00          6,930.00 18  MST00019 

9 MS Rod 16 mm. 
PM-946/16, 

dt. 03-01-2017
MT            45,430.00                    38,500.00                    -            38,500.00          6,930.00 18  MST00018 

10 GI Stay wire 7/3.15 mm. 
PM-1046/16,

dt. 15-12-2017
MT            53,583.87                    44,260.06         1,150.00          45,410.06          8,173.81 18  WRS00006 

11 GI Stay wire 7/2.5 mm 
PM-1046/16,

dt. 15-12-2017
MT            57,021.05                    47,172.92         1,150.00          48,322.92          8,698.13 18  WRS00007 

12 GI wire 4 mm
PM-1401/17

Dt: 30-11-2017
MT            53,140.12                    43,915.00         1,119.00          45,034.00          8,106.12 18  WRS00005 

13 PSCC Pole (9.1 M) - 280 Kg WL
PM-1466/17

Dt: 05-02-2018
Nos.              3,186.00                      2,300.00            400.00            2,700.00             486.00 18  PLS00004 

14 PSCC Pole (8.0 M) - 140 Kg WL
PM-1323/17

Dt: 23-12-2017
Nos.              1,593.00                      1,350.00                    -              1,350.00             243.00 18  PLS00001 

15 PSCC Poles (11 Mtrs) 365 Kgs
PM-1461/17

Dt: 02-02-2018
Nos.              5,428.00                      4,000.00            600.00            4,600.00             828.00 18  PLS00013 

SUBHEAD - II : INSULATORS AND HARDWARE                       -   

1 33KV Polymer Pin Insulators With GI Pins 
PM-1310/17, 

Dt. 18-09-2017.
Nos.                 538.29                         456.18                    -                 456.18               82.11 18 INS30008

2 33 KV Post Insulators
PM-1074/16, 

Dt. 27-03-2017
Sets                 898.13                         761.13                    -                 761.13             137.00 18  INS30004 

3 33 KV Hard Ware Fittings (B&S) 
PM-1298/17, 

Dt. 13-09-2017.
Sets                 185.25                         150.00                6.99               156.99               28.26 18  HWR00004 

4 33 KV Polymer String Insulator (B&S) 
PM-1312/17, 

Dt. 18-09-2017.
Nos.                 282.40                         239.32                    -                 239.32               43.08 18  INS30007 

5 11KV Polymer Pin Insulators With GI Pins
PM-1251/17, 

Dt: 31-07-2017.
Nos.                 179.36                         152.00                    -                 152.00               27.36 18  INS10009

6 11 KV Post Insulator.
PM-1342/17

Dt: 16-10-2017
Nos.                 300.00                         254.24                    -                 254.24               45.76 18  INS10008 

7 11 KV String Hardware Fitting (C&T)
PM-1335/17, 

Dt:16-10-2017
Sets                   84.30                           68.00                3.44                 71.44               12.86 18  HWR00002 

8 11 KV Polymer String insulator (C&T)
PM-1258/17, 

Dt: 05-08-2017.
Nos.                 138.15                         117.08                    -                 117.08               21.07 18  INS10003 

9 11 KV Solid Core  Insulators PM-508/17-10-2015 Nos.                 197.00                       -    INS10006 

10 LT Pin Insulators
PM-1208/17, 

Dt: 17-06-2017.
Nos.                   22.25                           18.86                    -                   18.86                 3.39 18  INS00001 

11 LT GI Pins
PM-1233/17, 

Dt: 03-07-2017.
Nos.                   32.26                           25.50                1.84                 27.34                 4.92 18  HWR00015 

12 LT Shackle Insulators
PM-1210/17, 

Dt: 17-06-2017.
Nos.                   19.01                           16.11                    -                   16.11                 2.90 18  INS00002 

13 LT Shackle Hardware (LT Metal Parts)
PM-1239/17, 

Dt: 03-07-2017.
Nos.                   35.79                           28.50                1.83                 30.33                 5.46 18  HWR00016 

14 HT Guy Insulators
PM-1491/17, 

Dt: 27-02-2018.
Nos.                   53.10                           39.00                6.00                 45.00                 8.10 18  INS10005 

15 LT Guy Insulators
PM-1494/17, 

Dt: 27-02-2018.
Nos.                   23.60                           20.00                    -                   20.00                 3.60 18  INS00003 

SUBHEAD - III CONDUCTOR AND CABLES                       -   

1 ACSR Zebra Conductor
C.O.O.Ms.

No.137/29-5-09
235,223.00  CDR00011 

2 ACSR Panther Conductor (200 sq mm). 
PM-1508/17, 

Dt.09-03-2018.
KM          147,854.00                  124,400.00            900.00        125,300.00        22,554.00 18  CDR00010 

3 100 Sqmm AAA Conductor or 7/4.26 AAAC.
Rpt.PM-1420/17, 

Dt:08-12-2017.
KM            50,489.25                    41,700.00         1,087.50          42,787.50          7,701.75 18  CDR00004 

4 55 Sqmm AAA Conductor or 7/3.15 AAAC/RABBIT 
Rpt.PM-1402/17, 

Dt:01-12-2017.
KM            27,576.60                    22,850.00            520.00          23,370.00          4,206.60 18  CDR00003 

5 34 Sqmm AAA Conductor or 7/2.50 AAAC/Weasel 
PM-1411/17, 

Dt:07-12-2017.
KM            18,516.56                    15,542.00            150.00          15,692.00          2,824.56 18  CDR00002 

SUBHEAD - III (A) LT AERIAL BUNCHED CABLE                         -                         -   

1 2 x 16+25 Sqmm Cable 
PM-691/15, 

Dt.26-03-2016
KM            28,998.69                    23,970.16            605.00          24,575.16          4,423.53 18  CBA00002 

2 3 x 16+25 Sqmm Cable 
PM-1424/17, 

Dt.08-12-2017.
KM            46,080.84                    38,099.09            952.47          39,051.56          7,029.28 18  CBA00003 

3 3 x 70 + 1x16 +1x50  Sqmm XLPE AB, Cable 
PM-1427/17, 

Dt.08-12-2017.
KM          161,714.39                  134,358.91         2,687.18        137,046.09        24,668.30 18  CBA00004 

COST DATA OF CENTRALISED MATERIALS FOR R.E. AND DISTRIBUTION WORKS COST DATA OF CENTRALISED MATERIALS FOR R.E. AND DISTRIBUTION WORKS 
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SUBHEAD - III (B)  33 & 11 KV XLPE POWER  CABLE                         -                         -   

1 33 KV 400 Sq.mm. 
Rpt. & Extn.

PM-1501/17, 

Dt:02-03-2018.

KM       2,163,682.15               1,711,912.00     121,716.94     1,833,628.94      330,053.21 18  CBX30001 

2 11 KV 3x300 sq.mm 
PM-1127/17, 

Dt.21-04-2017 
KM       1,007,055.66                  811,937.00       41,500.00        853,437.00      153,618.66 18  CBX10008 

3 11 KV 3x185 sq.mm. 
PM-1144/17, 

DT.11-05-2017
KM          735,661.56                  592,512.00       30,930.00        623,442.00      112,219.56 18  CBA10007 

4 11 KV 3x95 sq.mm PM-285/11-02-2015 521,049.85          CBX10005 

5 11 KV 3x35 sq.mm PM-4327/22-04-2015          317,665.84  CBX10002 

1 3x35+35 Sqmm. PM-3326/16-05-2011  KM          214,895.25  CBX10004 

2 3x70+70 Sqmm. PM-3326/16-05-2011  Km          299,076.25  CBX10005 

3 3x120+70 Sqmm. PM-2532/31-5-08 KM 4,76,000-00  CBX10007 

4 3x185+70 Sqmm. 
PM-1434 /17, 

Dt.29-12-2017.
KM          761,926.33                  623,865.00       21,835.28        645,700.28      116,226.05 18  CBX10006 

SUBHEAD - III (D)  LT XLPE POWER  CABLE 

1 LT 3 ½ Cx300 sq.mm.  CBX00016 

2 3 ½ Cx185 sq.mm. 
PM-1139/17, 

DT.08-05-2017
KM          443,478.98 371,648.00 4,181.64        375,829.64 67,649.34 18  CBX00015 

3 3 ½ Cx95 sq.mm 
 PM-1142/17, 

Dt.11-05-2017. 
 KM          227,400.60 191,634.42 1,077.95        192,712.37 34,688.23 18  CBX00013 

4 3 ½ Cx70 sq.mm 
PM-1285/17, 

04-09-2017
KM          184,660.50                  154,751.00         1,740.95        156,491.95 28,168.55 18  CBX00012 

5 3 ½ Cx25 sq.mm PM-2028/27.05.2006 KM 83323.82  CBX00010 

6 1x120 sq mm 
PM-1416/17, 

Dt.07-12-2017.
KM            74,664.50 62,003.92 1,271.08          63,275.00 11,389.50 18  CBX00004 

SUBHEAD - III (E) L.T.P.CONTROL CABLE                       -   

1 2x2.5 sq.mm Copper  
PM-1445/17, 

Dt.11-01-2018.
KM            41,626.27 35,101.00 175.50          35,276.50 6,349.77 18  CBP00001 

2 4x2.5 sq.mm Copper. 
PM-1445/17, 

Dt.11-01-2018.
KM            72,341.08 61,001.00 305.00          61,306.00 11,035.08 18  CBP00002 

3 10x2.5 sq.mm Copper. 
PM-1226/17, 

DT.30-06-2017
KM          143,439.76 121001 558.12        121,559.12 21,880.64 18  CBP00006 

SUBHEAD - IV : POWER TRANSFORMERS & TRANSFORMER OIL

1 5 MVA PTR
PM-1170/17, 

DT.06-06-2017
Nos.       3,078,550.84               2,590,002.00       18,939.39     2,608,941.39      469,609.45 18  PTR00006 

2 8 MVA PTR
PM-1124/17, 

DT.21-04-2017
Nos.       4,559,641.66               3,845,070.00       19,033.10     3,864,103.10      695,538.56 18  PTR00008 

3 12.5 MVA PTR
Rpt.PM-1430/17,

Dt.15-12-2017.
Nos.       6,450,154.94 5,428,233.00 38000     5,466,233.00      983,921.94 18  PTR00020 

4 Transformer Oil  (New) 
PM-1440/17, 

Dt.30-12-2017.
L                   64.31 54.50 0.00                 54.50                 9.81 18  OF010006 

SUBHEAD - IV (A) : Distribution Transformers

1 3-Phase 63 KVA (CSP) (Al)
PM-1405/17,

Dt.05-12-2017.
Each          103,048.68                    86,499.00            830.39          87,329.39        15,719.29 18  DTC30128 

2 3-Phase 100 KVA (CSP) (Al)
Ext.PM-1394 /17,

Dt.22-11-2017.
Each          118,670.00                    99,449.00         1,118.80        100,567.80        18,102.20 18  DTC30122 

3 3-Phase 160 KVA (CSP) (Al)
PM-1519/17

Dt: 19-03-2018
Each          202,236.66                  171,387.00                    -          171,387.00        30,849.66 18  DTC30125 

4 3-Ph 315 KVA DTR with BIS EE Level-2 and Level-3
PM-1270/17

Dt: 16-08-2017
Each          620,143.37                  519,745.23         5,800.00        525,545.23        94,598.14 18

DTC30123

DTC30127

5 3-Ph 500 KVA Conv. DTR with BIS Level-1 and Level-2
PM-1243/17

Dt; 13-07-2017
Each          809,267.60                  681,054.00         4,766.00        685,820.00      123,447.60 18

DTC30120

DTC30124

6 3-Phase 25 KVA (CSP) (Al)
PM-1469/17,

Dt.14-02-2018
Each            57,539.16                    48,192.00            570.00          48,762.00          8,777.16 18  DTC30126 

7 3-Ph 25 KVA DTR with BIS EE Level-2
PM-1469/17,

Dt.14-02-2018
Each            57,539.16                    48,192.00            570.00          48,762.00          8,777.16 18 DTC30126

8 1-Phase 25 KVA (CSP)  (Aluminium)
Rpt. PM-1442/17,

Dt.09-01-2018.
Each            47,731.79                    40,190.67            260.00          40,450.67          7,281.12 18  DTC10009 

9 3-Phase 315 KVA (CSP) Copper
PM-1270/17

Dt: 16-08-2017
Each          620,143.37                  519,745.23         5,800.00        525,545.23        94,598.14 18

 DTC30123

DTC30127 

10 3-Phase 500 KVA Copper (Conventional)
PM-1243/17

Dt; 13-07-2017
Each          809,267.60                  681,054.00         4,766.00        685,820.00      123,447.60 18

 DTC30120

DTC30124 

SUBHEAD - V : SWITCH CONTROL AND PROTECTIVE GEAR

1
33 KV 24V DC VCB with diff. prot. with CRPs & CTs ratio 400-200-100/1-

1-1A  

PM-578/15,

Dt: 30-11-2015
Nos.          397,610.44                  333,958.00         3,000.00        336,958.00        60,652.44 18  BRK30031 

2 33 KV 24V DC VCB with CRPs & CTs ratio 400-200-100/1-1A  
Extn.

PM-1448/17,

Dt.11-01-2018.

Nos.          385,014.58                  318,753.00         7,530.54        326,283.54        58,731.04 18  BRK30019 

3
11KV, 24V DC LV VCB with diff. prot. with CRPs & CTs of Ratio 600-

300/01-01-0.577A

PM-596/15, 

Dt: 28-12-2015
Nos.          330,166.75                  275,776.00         4,026.33        279,802.33        50,364.42 18  BRK10009 

4 11KV 24V LV VCBs with CTs & Panel (600-300/1-1A) 
PM-1504/17, 

Dt.07-03-2018.
Nos.          244,999.98                  201,627.10         6,000.00        207,627.10        37,372.88 18  BRK10014 

5
11KV, 24V DC feeder VCBs with CRPs & CTs of Ratio 400-200-100/1-

1A

Extn.

PM-1438/17,

Dt.30-12-2017.

Nos.          245,848.73                  202,050.00         6,296.38        208,346.38        37,502.35 18  BRK10015 

6 33 KV PT (Single Phase) 0.5 Class
PM-1497/17, 

Dt.27-02-2018
Nos.            20,390.00                    16,091.66         1,188.00          17,279.66          3,110.34 18  ITR30061 

 Not procured recently 

SUBHEAD - III (C)11 KV AB Cable (Aluminum)
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7 33 KV PT (Single Phase) 0.2 Class
PM-661/16, 

Dt.20-02-2016
Nos.            21,004.00                    17,400.00            400.00          17,800.00          3,204.00 18  ITR30058 

8 11 KV PT 3 Phase 0.2 Class
PM-1192/17, 

Dt.15-06-2017
Nos.            18,167.48                    14,975.00            421.17          15,396.17          2,771.31 18  ITR10065 

9 33 KV 800 Amps AB Switch 
PM-1304/17, 

Dt.25-11-2017.
Nos.            29,484.66                    24,987.00                    -            24,987.00          4,497.66 18  ABS30004 

10 11 KV 800 Amps (Conventional) AB Switch 
Rpt 

PM-1318/17, 

Dt.25-09-2017.

Nos.            16,184.04                    13,715.29                    -            13,715.29          2,468.75 18  ABS10015 

11
11 KV 400 Amps (Conventional) SB AB Switch with post type porcelain 

insulators

PM-1451/17, 

Dt. 11-01-2018
Nos.              7,799.80                      6,610.00                    -              6,610.00          1,189.80 18  ABS10008 

12 11 KV 200 Amps AB Switch (Tilting) Square pipe (a) Polymer  Type 
PM-1184/17, 

Dt. 26-08-2017
Nos.              6,473.80                      5,486.27                    -              5,486.27             987.53 18 ABS10002

13 30 KV 10 KA Metal Oxide Lightning Arresters  (station type)
PM-1227/17, 

Dt: 30-06-2017
Nos.              3,321.37                      2,769.72              45.00            2,814.72             506.65 18  LAS00004 

14 9 KV 10 KA Metal Single Phase Lightning Arrester  (station type)
PM-1378/17,

Dt.09-11-2017.
Nos.              1,652.00                      1,400.00                    -              1,400.00             252.00 18  LAS00002 

15 11 KV HG Fuse set with insulators 
PM-871/16, 

Dt.14-09-2016
Nos.              1,843.04                      1,561.90                    -              1,561.90             281.14 18  HGF10002 

16 24 V, 40 AH Batteries with Chargers (Conventional)
PM-1506/17, 

Dt.07-03-2018.
Nos.            28,000.00                    21,875.00                    -            21,875.00          6,125.00 28  BAT00074 

17 24 V, 40 AH Chargers (Conventional)
PM-1510/17

Dt: 09-03-2018
Nos.            14,750.00                    12,500.00                    -            12,500.00          2,250.00 18  BAT00075 

18 12 V 42 AH SMF VRLA Batteries 
PM-1511/17,

Dt.09-03-2018.
Nos.              3,712.00                      2,900.00                    -              2,900.00             812.00 28  BAT00056 

19 12 V, 80 AH SMF Batteries cells
PM-2875, Dt.31-12-

2009
Nos. 4,500.00              SBA10051 

20 220V 80 AH Battery charger & DCDB 
PM-1137/17,

Dt.28-04-2017.
Nos.          303,382.72                  254,020.00         3,084.00        257,104.00        46,278.72 28  BAT00072 

21 220 V, 80 AH SMF Batteries 
PM-1473/17,

Dt.15-02-2018.
Nos.          216,317.44                  166,994.00         2,004.00        168,998.00        47,319.44 28  BAT00023 

22 11 KV 2 MVAR Capacitor banks with associated equipment                         -                         -   

(a) Type A
PM-1382/17, Dt. 10-

11-2017
Nos.          799,000.00                  677,118.64                    -          677,118.64      121,881.36 18  CPT10009 

(b) Type B with 40 Mtrs HT UG cable PM-2672/15.12.08 Nos. 895869.07

( c ) Type C (Indoor Type with HT UG cable
PM-3518, Dt.29-02-

2012
Nos. 1,295,000.00       CPT10014 

23 Sectionalizers PM-671/04-03-2016 Nos. 487,782.24         SGE10050

24 Auto - Reclosures PM-671/04-03-2016 Nos. 855,193.83         

25 11 KV 3 Way RMU (Conventional) 
PM-2106, Dt.27-10-

2006
Nos.  1,71,658.33 

26 11 KV 3 Way RMU (SF6) 
PM-1178/17, 

Dt: 07-06-2017
Nos.          480,787.46                  371,115.20         4,500.00        375,615.20      105,172.26 28  BRK00001 

27 11 KV SF6 5 Way RMU 
PM-1179/17, 

Dt: 07-06-2017
Nos.          808,876.66                  625,926.00         6,008.89        631,934.89      176,941.77 28  BRK00002 

28 33 KV Indoor twin feeder control panel
PM-579/15, 

Dt: 30-11-2015
Nos.          418,324.95                  324,299.00         2,517.37        326,816.37        91,508.58 28  BRK30014 

29 33/11 KV Indoor switch gear (8 feeders)
PM-774/16, 

Dt: 26-05-2016
Nos.     19,188,115.44             14,990,715.19                    -     14,990,715.19   4,197,400.25 28  BRK30020 

30 33 KV CTs of ratio 600-300/1-1A 0.2S Class of Accuracy
PM-1116/17, 

Dt: 17-04-2017
Nos.            22,566.91                    18,400.00            724.50          19,124.50          3,442.41 18  ITR30068 

31 33KV 3-way RMU with VCB
PM-151/14, 

Dt: 09-09-2014
Nos.       3,349,433.79               2,589,062.00       27,683.15     2,616,745.15      732,688.64 28 BRK30024

SUBHEAD - VI : METERS AND METERING EQUIPMENT                         -                         -   

I HT Metering                         -                         -   

1 HT Trivector Meter of class 0.2S
PM-604/

Dt: 05-01-2016
Nos.              8,271.80 6,960 50            7,010.00 1,261.80 18  As per annexure 

II 11 KV Metering  (11 KV CT PT Sets)                       -   

1 10/5, 20/5, 40/5 (0.2S class)
PM-843/16, 

Dt.06-08-2016
Nos.            38,908.46                    32,600.00            373.27          32,973.27 5,935 18

ITR10047

ITR10048

ITR10049
2 5/5A (0.5S class)

PM-

3267/10,14.02.11
EA

30,185.49
 ITR10057 

3  60/5 & 100/5 (0.2S class)
PM-843/16, 

Dt.06-08-2016
Nos.            38,908.46                    32,600.00            373.27          32,973.27 5,935 18

ITR10046

ITR10047

4 40/5A,60/5,100/5A(0.2S CLASS)
PM-843/16, 

Dt.06-08-2016
Nos.            38,908.46                    32,600.00            373.27          32,973.27 5,935 18

 ITR10047,

ITR10046

ITR10045 
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Sl. 

No
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% 

GST

SAP

 Code No.

1 2 3 4 5 6 7 8 9 10 11

5 100/5A & 40/5A (0.2s class)
PM-843/16, 

Dt.06-08-2016
Nos.            38,908.46                    32,600.00            373.27          32,973.27 5,935 18  ITR10047 

6 60/5A (0.2s class)
PM-843/16, 

Dt.06-08-2016
EA            38,908.46                    32,600.00            373.27          32,973.27 5,935 18  ITR10046 

7 20/5A & 10/5A (0.2s class)
PM-843/16, 

Dt.06-08-2016
EA            37,611.51 31,500.00 374.16          31,874.16 5,737 18

 ITR10048

ITR10049 

III LT Meters 

1
LT Trivector meter (without CTs & Meter box) 100/5A (with DLMS) - Cat- 

C with IRDA port

PM-862/16, 

Dt.01-09-2016
Nos.              2,057.38 1,725.30 18.24            1,743.54 314 18  MTE30042 

2
LT TVR Meters Cl. 0.5 (Including Box & 3 CTs) 200/5A for DTR Metering 

(for AGL DTRs)

PM-4291/

14-03-2014
Nos.              6,272.75                      5,216.25              99.64            5,315.89 957 18  MTE30025 

3 LT TVR Meters Cl. 0.5S (Including Box & 3 CTs) 50/5A for AGL DTRs  
PM-4291/

14-03-2014
Nos.              6,676.44                      5,558.08              99.92            5,658.00 1,018 18  MTE30023 

4 LT TVR Meters Cl. 0.5S (Including Box & 3 CTs) 100/5A (for AGL DTRs)
PM-4291/

14-03-2014
Nos.              6,492.07                      5,401.61            100.14            5,501.75 990 18  MTE30024 

IV Single phase electronic meter 

1 5-30A With PP box & IRDA port
PM-1371/17, 

Dt:07-11-2017
Nos.                 639.01 528.27 13.26               541.53 97.48 18 MTE10023

2 5-30A Without PP Box & IRDA port
PM- 1409/17, 

Dt:06-12-2017
Nos.                 551.70 455.00 12.54               467.54 84.16 18 MTE10024

V Three phase Electronic meters 

3 10-40A With PP box & IRDA port
PM-1354/17, Dt:26-

10-2017
Nos.              1,847.88                      1,525.50              40.50            1,566.00 281.88 18 MTE30038

4 10-40 A without PP Box with trivector features
Rpt.PM-4060, 

Dt.02-07-2013
Nos.              1,655.17                      1,389.15              13.54            1,402.69 252.48 18  MTE30028 

5 LT pole mounted meter box (Type-A)
PM-4313/13, 

Dt.27-03-2014
Nos.            10,432.00                      7,800.00            350.00            8,150.00 2,282.00 18  BX300051 

6 LT pole mounted meter box (Type-B)
Rpt.PM-3567, 

Dt.08-05-2012
Nos.              6,437.72                      4,802.00            227.47            5,029.47 1,408.25 18  BX300047 

VI Testing equipments & others -                                            -   

1 LT ERS Field Testing Kit (Along with accessories) PM-2359/29-05-07 Each 137930.16

2 ERS Testing kits of accuracy 0.02 Class
Extn.

PM-3357,

28.06.11

Nos.       1,467,694.62               1,242,809.00         1,000.00     1,243,809.00 223,886 18  TEQ10029 

3 Semi Automatic Master Test benches of class 0.1 accuracy
PM-2627, 

Dt.03-10-2008
Nos.       2,320,506.58               1,959,881.00         6,650.00     1,966,531.00 353,976 18

4 Hand held computers PM-2802/9.10.09 Each 5273.83  OMT10026 

5 Integrated Spot Billing Machines
PM-1475/17, 

Dt. 21-02-2018.
Nos.            10,500.01                      8,898.31                    -              8,898.31 1,602 18 OMT10083

6 CMRI 
Rpt 

PM-1255/17, 

Dt.31-07-2017

Nos.            26,137.00                    22,150.00 0.00          22,150.00 3,987.00 18  OMT10015 

7 LT distribution box (SMC)
Ext 

PM-1432/17, 

Dt:19-12-2017

Nos.              8,537.60 6,460.00 210            6,670.00 1,867.60 18  BXS00047 

SUBHEAD - VII : VCB & PTR  spares                       -   

1 IDMT (3   O/L+E/L) Numerical Relay 24V DC
PM-931/16, 

Dt: 16-12-2016
Nos.              8,841.09                      6,800.00            107.10            6,907.10          1,933.99    18 SBR00177

2 IDMT Static Relay (3 O/L+1E/L) 220 V DC Relays
PM-931/16, 

Dt: 16-12-2016
Nos.              8,841.09                      6,800.00            107.10            6,907.10          1,933.99    18 SBR00216

                  Rates are as per prevailing market rates                       -   

VIII COMPUTERS/LAPTOPS                       -   

1 Desktop Computers(Make HP)
PM-923/16, 

Dt.08-12-2016
Nos.            43,022.80 36460 0          36,460.00 6,563 18  CAH00011 

2 Desktop Computers(Make DELL)
Rpt 

PM-1429/17,

Dt. 11-12-2017

Nos.            37,978.30 32,185.00 0          32,185.00 5,793 18  CAH00011 

3 Desktop Computers(Make ACER)
Rpt 

PM-1428/17, 

Dt. 11-12-2017

Nos.            37,978.30 32,185.00 0          32,185.00 5,793 18  CAH00011 

4 Printers Dot Matrix Printers: Epson LQ - 300 (80 Column)
PM-3485, 

Dt: 29-12-2011
Nos.            11,392.00 8900 0            8,900.00 2,492 18  CAH00016 

5
Dot Matrix Printers: Epson LQ - 1150+II Pin:24, Column 136, 

cpi:300:(136 Column)

PM-2737, 

Dt: 29-04-2009
Nos.            12,339.69 9640.38 0            9,640.38 2,699 18  CAH00003 

6 Laser Jet Printer
PM-1397/17, 

Dt. 22-11-2017
Nos.              8,027.12 6,271.19 0            6,271.19 1,755.93 18  CAH00004 

7 i. 1.0 KVA UPS with 2 Hrs. online Backup
PM-2731, 

Dt: 23-04-2009
Nos.            40,495.71 31637.27 0          31,637.27 8,858 18  CAH00052 

8 ii. 2.0 KVA UPS with 2 Hrs. online Backup
PM-2731, 

Dt: 23-04-2009
Nos.            70,059.64 54734.09 0          54,734.09 15,326 18  CAH00053 

9 iii. 3.0 KVA UPS with 2 Hrs. online Backup
PM-2731, 

Dt: 23-04-2009
Nos.            90,526.98 70724.2 0          70,724.20 19,803 18  CAH00054 
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10
Fax Machine Model: Samsung SCX 451 F/XIP digital copier 

multifunction printer with Fax (DGS&D rate contract)

PM-3217, 

Dt: 21-12-2010
Nos.            16,156.16 12622 0          12,622.00 3,534 18  OEE10016 

11 Transformer winding resistance kit
PM-2729, 

Dt: 23-04-2009
Nos.          121,540.00 100000 3000        103,000.00 18,540 18  TEQ10033 

12 Transformer Turns Ratio Test Kit
PM-2729, 

Dt: 23-04-2009
Nos.          133,340.00 110000 3000        113,000.00 20,340 18  TEQ10034 

13 Tan Delta and Capacitance Test Kit
PM-2729, 

Dt: 23-04-2009
Nos.          572,300.00 480000 5000        485,000.00 87,300 18  TEQ10035 

14 Transformer Oil Resistivity Test kit
PM-2729, 

Dt: 23-04-2009
Nos.          357,540.00 300000 3000        303,000.00 54,540 18  TEQ10036 

15 Supply & fixing of Mini Water Cooler Dispenser -

16 Digital Earth Clamp Testers
PM-3180, 

Dt:06-10-2010
Nos.            63,592.56                    53,892.00                    -            53,892.00 9,701 18  TEQ10073 

17 High Voltage Detectors
PM-3180, 

Dt:06-10-2010
Nos.            17,211.07                    14,585.65                    -            14,585.65 2,625 18  TEQ10074 

18 11KV LV VCBs with CTs and panel (CTs ratio 600-300/1-1A)                       -   

19 9KV 10KA  LAS (Line type) Porcelain
PM-1380/17,

Dt.09-11-2017.
Nos.                 625.40                         530.00                    -                 530.00               95.40 18  LAS00001 

20 Three phase  portable analyzers
PM-2833, 

Dt: 10-11-2009
Nos.          404,740.00 340,000.00                 3,000.00               343,000.00 61,740.00       18   TEQ10067

21 Circuit Breaker Time interval Meter with PC download software
PM-2834, 

Dt: 10-11-2009
Nos.            88,500.00 75,000.00                   -                          75,000.00 13,500.00       18   TEQ10068

22 Dissolved Gas Analyzer(DGA) with water PPM Kit(Model-Transport-X)
PM-2835, 

Dt; 10-11-2009
Nos.       3,148,240.00 2,668,000.00              -                     2,668,000.00 480,240.00     18   TEQ10069

23 RGGVY SMC Meter Boxes along with accessories
PM-3227, 

Dt: 07-01-2011
Nos.                 374.89 280.00                        12.88                           292.88 82.01              28   BXS00048

24 RGGVY Polycorbonate Meter Boxes along with accessories
PM-3076, 

Dt: 06-09-2010
Nos.                 305.92 239.00                        -                               239.00 66.92              28   BXS00049

25 Digital Clamp Meters
PM-3286, 

Dt: 06-04-2011
Nos.              2,745.57 2,270.00                     56.75                        2,326.75 418.82            18   OMT10050

26 Single phase Variacs
PM-3286, 

Dt: 06-04-2011
Nos.            15,723.50 13,000.00                   325.00                    13,325.00 2,398.50         18   TEQ10075

27 Electronic Insulated Testers/Meggers
PM-3286, 

Dt: 06-04-2011
Nos.            79,461.20 65,690.00                   1,650.00                 67,340.00 12,121.20       18   TEQ10076

28 Ratio Test Kits
PM-3287, 

Dt: 06-04-2011
Nos.          105,374.00 87,300.00                   2,000.00                 89,300.00 16,074.00       18   TEQ10079

29 Capacitance Meters
PM-3287, 

Dt: 06-04-2011
Nos.            30,975.00 24,250.00                   2,000.00                 26,250.00 4,725.00         18   TEQ10080

30 Portable Relay Test Kits
PM-3288, 

Dt: 06-04-2011
Nos.          531,000.00 450,000.00                 -                        450,000.00 81,000.00       18   TEQ10077

31 Time interval Meter
PM-3289, 

Dt: 06-04-2011
Nos.            20,650.00 17,500.00                   -                          17,500.00 3,150.00         18   TEQ10078

32 Earth Tester (0-20-200-2000Ω)
PM-3290, 

Dt: 06-04-2011
Nos.              4,743.60 3,920.00                     100.00                      4,020.00 723.60            18   OMT10074

33 Primary Injection Kit
PM-3291, 

Dt: 06-04-2011
Nos.            90,034.00 75,300.00                   1,000.00                 76,300.00 13,734.00       18   TEQ10081

35
33KV, 3CX400 Sq.mm XLPE UG Cable Straight through heat shrinkable 

jointing kits

PM-1500/17, 

Dt.28-02-2018
Nos.            26,035.60                    21,738.00            326.07          22,064.07 3,971.53 18  SCB10113 

36 Integrated Spot Billing Machines Without GSM/GPRS Modems
PM-1475/17, 

Dt. 21-02-2018.
Nos.            10,500.01                      8,898.31                    -              8,898.31 1,602 18 OMT10083

37 9KV 10KA  LAS (Line type) Polymer
PM-3032,Dt:03-05-

2012
Nos. 1154.94                       -   LAS00009

Additional Items                       -   

1
11KV 400 Amps (Conventional) DB AB Switch with Porcelain type 

insulators 

PM-1452/17, 

Dt. 11-01-2018
Nos.            16,520.00                    14,000.00                    -            14,000.00          2,520.00 18 ABS510009

2 11KV three phase HG Fuse Sets with Solid Core Insulators 
PM-1457/17

Dt: 12-01-2018
Nos.              1,711.00                      1,450.00                    -              1,450.00             261.00 18 HGF10002

3 33 KV Solid Core Insulators 
PM-3482/11, Dt:28-

12-2011
Nos. 1112.62 INS30002

4 11 KV Solid Core Insulators for HG Fuses
PM-1339/17

Dt: 16-10-2017
Nos.                 178.69                         151.43                    -                 151.43               27.26 18 INS10007

5
LT Capacitor

1x10KVAR

2x10KVAR

PM-1837/ 20-5-05
 2614.44

5061.00
CPT00025

CPT00026

6
LT Shunt Capacitor

 1x9 KVAR

i) Supply

PM-2159/23-10-06
  2,548.00

 878.00
CPT00027

CPT00028

7  33KV / 11KV indoor switch gear (8 feeders)
Rpt.PM-

3821,07.12.12
Nos. 15,075,193.90                       -   BRK30020

8 33KV Metering CT's 50/1A  0.2S Class
Rpt. 

PM-1505/17,

Dt.07-03-2018.

Nos.            15,420.83 12,711.00 357.50          13,068.50          2,352.33 18   ITR30057

9 1Ph 10-60A  Ele meter with  PP box
PM-299/14, Dt.13-02-

2015.
Nos.              1,025.77 846.96 22.34               869.30             156.47 18   MTE10007

10 LT TVR Meters (4 CTs-0.5S)-DLMS protocol
PM-1288/17, Dt.06-

09-2017
Nos.              5,923.60 4,900.00 120.00            5,020.00             903.60 18   MTE30026

11 LTCT Mts(4CTs-0.5S)400/5A DLMS Protocol
PM-4211/13, Dt:31-

12-2013
Nos.              6,706.90 5,454.00 229.81            5,683.81          1,023.09 18   MTE30036

12 LT TVR 100/5A PP 0.5S (CAT-C) DLMS&IRDA
Rpt PM-1249/17, Dt. 

22-07-2017
Nos.              9,654.42 7,992.00 189.71            8,181.71          1,472.71 18   MTE30040

13 LT TVR 50/5A 0.5S Cat-C meter w/o box
PM-862/16, Dt.01-09-

2016
Nos.              2,057.38 1,725.30 18.24            1,743.54             313.84 18   MTE30041

14 LT TVR 200/5A 4CTs0.5S DLMS(w/oCTs&box)
PM-1288/17, Dt.06-

09-2017
Nos.              1,905.70 1,600.00 15.00            1,615.00             290.70 18   MTE30043

15 LT TVR 200/5A 3CT 0.5S DLMS(w/o CTs&box) (for AGL DTRs)
PM- 1334/17, Dt:09-

10-2017
Nos.              2,105.00 1,756.19 27.71            1,783.90             321.10 18   MTE30044

16 LT TVR 100/5A 3CT 0.5S DLMS(w/o CTs&box) (for AGL DTRs)
PM- 1334/17, Dt:09-

10-2017
Nos.              2,105.00 1,756.19 27.71            1,783.90             321.10 18   MTE30045

17 LT TVR 50/5A 3CT 0.5S DLMS(w/o CTs&box) (for AGL DTRs)
PM- 1334/17, Dt:09-

10-2017
Nos.              2,105.00 1,756.19 27.71            1,783.90             321.10 18   MTE30046

Not Procured recently
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Amount in Rs.

Sl.No. Name of the Material Total Cost Basic Price % GST GST

1
33KV Back Clamp

178.18 151.00 18.00 27.18

2
33KV Top Clamp

326.86 277.00 18.00 49.86

3
33KV Stay sets

1102.12 934.00 18.00 168.12

4
33KV Stay

667.13 565.36 18.00 101.76

5
33KV Xarm

1298.00 1100.00 18.00 198.00

6
11KV DP structure Bracing set

6457.92 5472.82 18.00 985.11

7
33KV DP structure Bracing set

8009.88 6788.03 18.00 1221.85

8
33KV DP structure Double Bracing set

10964.56 9292.00 18.00 1672.56

9
11KV top cleat with clamp

342.20 290.00 18.00 52.20

10
11KV Back Clamp

134.52 114.00 18.00 20.52

11
LT Top clamp

189.98 161.00 18.00 28.98

12
11KV-LT Stay sets

922.76 782.00 18.00 140.76

13
sph mounting arrangements

2145.94 1818.59 18.00 327.35

14
1-phase X arm

180.54 153.00 18.00 27.54

15
11KV 'V' cross arm

568.76 482.00 18.00 86.76

16
LT 3-Ph cross arm

339.84 288.00 18.00 51.84

17
LT Back Clamp

73.16 62.00 18.00 11.16

18
Stay clamp

110.79 93.89 18.00 16.90

19
1-Ph arm

180.71 153.14 18.00 27.57

FABRICATION MATERIAL



Sl.

No
Particulars of items

Wind. Pr. 

In Kg /m2

W.Load 

in Kg.

Type of pole 

being used

Span in 

Mtrs.

No. of 

poles/ KM
Size of conductor

Total Cost in 

Rs.

1 33 KV Line 75 365 11 M RS Joist 50 21 100 sqmm AAAC 1109412

2 33 KV  DC Line 75 365 12 M RS Joist 50 21 100 sqmm AAAC 1451204

3 33 KV Line 75 365 11 M PSCC 60 17 100 sqmm AAAC 744510

4 33 KV DC Line 75 365 11 M PSCC 40 26 100 sqmm AAAC 1256236

5 33 KV Line 75 280 9.1 Mtr.PSCC 80 14 100 sqmm AAAC 532400

6 33 KV Line 75 280 9.1 Mtr.PSCC 65 16 100 sqmm AAAC 545800

7 11 KV line 75 140 9.1 Mtr.PSCC 60 18 55 sqmm AAAC 431728

8 11 KV line 75 140 9.1 Mtr.PSCC 60 18 34 sqmm AAAC 393212

9 11 KV line 75 140 8 Mtr.PSCC 60 18 55 sqmm AAAC 383730

10 11 KV line 75 140 8 Mtr.PSCC 60 18 34 sqmm AAAC 346714

11 11 KV line 75 140 RSJoist Poles 50 21 55 sqmm AAAC 623098

12 6.3 KV line 75 140 8 Mtr.PSCC 90 11 34 sqmm AAAC 157665

13 LT 3 Ph.5 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 3x55+2x34sqmmAAA 350456

14 LT 3 Ph.5 Wire line (Horizontal) 75 140 8 Mtr.PSCC 45 23 3x55+2x34sqmmAAA 392881

15 LT 3 Ph.5 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 5x34sqmm AAA 318093

16 LT 3 Ph.4 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 3x55+1x34sqmmAAA 319104

17 LT 3 Ph.4 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 4x34sqmm AAA 286945

18 LT 1 Ph. 3 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 3x34 sqmm AAA 244107

19 LT 1 Ph. 2 Wire line (Horizontal) 75 140 8 Mtr.PSCC 65 16 2x34 sqmm AAA 211703

20 L.T.AB Cable 75 140 8 Mtr.PSCC 65 16 3x16+25sqmm 222374

21 L.T.AB Cable 75 140 8 Mtr.PSCC 65 16 2x16+25sqmm 199237

22
Convertion of 1Ph 2 W/L to 3 Ph 

4 W/L
75 140 8 Mtr.PSCC 65 16 2x55xqmm 99801

22 241273

23 223152

24 189622

25 189856

26 230726

27 124820

28 115557

29 71800

30 45893

31 6399

32 2184

33 5695

Release of 1 ph  Domestic & non-domestic service (Electronic meter)

Release of 3 ph. Domestic & non-domestic service (Electronic meter)

Erection of 100 KVA CSP CRGO core Distribution Transformer on column  plinth

Erection of 25 KVA, 3- Phase CRGO core Distribution Transformer

Erection of 25 KVA, 3-Phase, 11 KV/433 V /250 V CRGO Conventional Transformer

Release of poly phase Agl. Service erected on support

COST - DATA ABSTRACT

Erection of 63 KVA CSP CRGO core Distribution Transformer on plinth

Erection of 63 KVA CSP CRGO core Distribution Transformer on structure

Erection of 100 KVA CSP CRGO Distribution Transformer

Erection of 63 KVA  CSP Distribution Transformer

Erection of 25 KVA, Single Phase, 6.3 KV/0-240 V C.S.P. CRGO Transformer

Erection of 15 KVA Single Phase 6.3 KV/0-240 V CSP CRGO Distribution Transformer
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34 6349

35 11867

36 202425

37 2679

38 12291

39 26200000

40 27600000

41 46162264

42 16002000

43 17200000

44 12030000

45 83557

46 58842

47 118000

48 839747

49 332280

50 1260786

51 1173062

52 3920169

53 2400571

54 3459025

55 150494

56 97494

57 112838

58 3787100

59 14756

60 21928

61 26549

62

Erection of 33/11 KV Sub-station with 9.1 mts PSCC Poles and 1 No.power transformer & 3 Nos. 11 KV feeders ( with 11 KV 2 

MVAR capacitor Bank)

Erection of L.T. C.T. Operated Electonic trivector meter on LV side of DTR

Erection of 33/11 KV Sub-station with2 x8 MVA power transformer & 6 Nos. 11 KV feeders

( with 11 KV 2 MVAR capacitor Bank)

Erection of 33/11 KV Sub-station(Indoor substation) with2x8 MVA power transformer & 6 Nos. 11 KV feeders ( without 11 KV 2 

MVAR capacitor Bank)

Erection of 33/11 KV Sub-station with 9.1 mts PSCC Poles and 2x5 MVA power transformer & 5 Nos. 11 KV feeders ( without 11 

KV 2 MVAR capacitor Bank)

Erection of 33/11 KV Sub-station with 9.1 mts PSCC Poles and 2x5 MVA power transformer & 5 Nos. 11 KV feeders ( with 11 KV 2 

MVAR capacitor Bank)

Release of Street light service (1 -ph electonic meter)

 11 KV Bay extention in existing 33/11 KV Sub-stations with PSCC poles

 11 KV Bay extention in existing 33/11 KV Sub-stations with girder poles

Erection of 33/11 KV Sub-station with2 x8 MVA power transformer & 6 Nos. 11 KV feeders 

( without 11 KV 2 MVAR capacitor Bank)

Release of poly phase Indl.service below 20 HP (Electronic meter)

Release of Industrial service above  20H.P upto 50 HP with LT Trivector meter

Release of Industrial service above  50 HP and upto 75 HP (HT metering)

 33KV Bay Extension at 33/11 kV Sub-station

 Erection of 11 KV VCB at 33/11 kV Sub-station

 33KV Bay Extension  at 132/33KV SS

Enhancement  of PTR Capacity 

 Erection of 2MVAR Capacitor Bank 

Erection of M+3 tower 

Laying of 11 KV, 3 core 300 Sq.mm UG Cable

Laying of 33 KV, 3 core 400 Sq.mm UG Cable

Extention of 3Mtrs for M+3 Towers as per ASCI Standard

REC construction standard Drawings (19 Nos.)

Erection of additional 5 MVA PTR in existing 33/11 KV Sub-station 

 Erection of 33KV VCB at 132/33KV SS 

Erection of K+3 tower 

Erection of L+3 tower 

Extention of 3Mtrs for K+3 Towers as per ASCI Standard

Extention of 3Mtrs for L+3 Towers as per ASCI Standard
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COST DATA FOR HILLY AND TRIBAL AREAS 

AS ADOPTED BY IRRIGATION DEPARTMENT IN THE STATE

For hilly and tribal areas, the following extra rates are allowed over and above 

approved cost data of labour.

a.40% extra allowed for the works located within the interior 

Agency/Tribal limits, i.e., for the works located beyond 16Km from any 

all weather route inside Agency/Tribal.

b.25% extra allowed for the works located within the interior 

Agency/Tribal limits, i.e., for the works located within & upto 16KM from 

any all weather routes inside Agency/Tribal.
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1 RS Joist box type11mtrs Pole with 175x85mm of 

450Kgs

21 22,568 Each 473,928

2 1.53 M Channel / 'V' Cross Arm (100x50mm) 21 1,298 Each 27,258

3 Top Clamp with cleat(75x8mm) 20 327 Each 6,537

4 Back Clamp 20 178 Each 3,564

5 Stay Set complete 12 1,102 Each 13,225

6 Bracing Set with double cross arm 1 8,010 Set 8,010

7 100 Sq.mm AAA Conductor 3.06 50,489 K.M. 154,496

8 33KV Polymer Pin Insulators With GI Pins 63 538 Each 33,912

9 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard ware fitting))

12 282 Set 3,389

10 Concreting of Pole, Stay sets & Base concreting L.S L.S
103,320

11 Misc. Items like coil earthing, pipe eathing, danger, 

bolts & nuts, etc

L.S L.S
9036

Total Cost of Material 836,675

3% storage & handling charges on items (1) to (9) 21,730

3% Contingencies on Materials 25,100

Labour & Transport 120,541

GST at 18 % on L&T 21,697

10% Estt. & Genl. Charges on Materials 83,668

Total 1109411.68

Or Say 1,109,412         

Cost data per Km of 33 KV Line with 100 Sq.mm AAA Conductor over 11 Mts.

RS Joist box type at 50 Mts. Span, 100 Kg/sq.Mt wind pressure, working load 365 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit Amount in Rs.

9



1 RS Joist box type12mtrs Pole with 150 x 150 mm of 

500Kgs

21 23,600 Each 495,600

2 1.53 M Channel / 'V' Cross Arm 60 1,298 Each 77,880

3 Back Clamp 60 178 Each 10,691

4 Stay Set complete 12 1,102 Each 13,225

5 Double Bracing Set with double cross arm 1 10,965 Set 10,965

6 100 Sq.mm AAA Conductor 6.12 50,489 K.M. 308,993

7 33KV Polymer Pin Insulators With GI Pins 108 538 Each 58,136

8 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard ware 

fitting)

24 282 Set 6,778

9 Concreting of Pole, Stay sets & Base concreting L.S L.S
104,376

10 Misc. Items like coil earthing, pipe eathing, danger, 

bolts & nuts, etc

L.S L.S

9,036

Total Cost of Material 1,095,680

3% storage & handling charges on items (1) to (8) 29,468

3% Contingencies on Materials 32,870

Labour & Transport 155609

GST at 18 % on L&T 28,010

10% Estt. & Genl. Charges on Materials 109,568

Total 1,451,204

Or Say 1,451,204                

Cost data per Km of 33 KV DC Line with 100 Sq.mm AAA Conductor over 12 Mts.

RS Joist box type at 50 Mts. Span, 100 Kg/sq.Mt wind pressure, working load 365 Kgs.

Sl. 

No.
Particulars Qty. Rate in Rs. Per Unit Amount in Rs.
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1 11 M PSCC Pole 17 5428 Each 92,276          

2 1.53 M Channel / 'V' Cross Arm 17 1298 Each 22,066          

3 Top Clamp with cleat 16 327 Each 5,230            

4 Back Clamp 17 178 Each 3,029            

5 Stay Set complete 12 1102 Each 13,225          

6 Bracing Set with double cross arm 1 8010 Set 8,010            

7 100 Sq.mm AAA Conductor 3.06 50489 K.M. 154,496        

8 33KV Polymer Pin Insulators With GI Pins 48 538 Each 25,838          

9 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard 

ware fitting)

12 282 Set 3,389            

10 Concreting of Pole, Stay sets & Base 

concreting

L.S L.S

119631

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S L.S

6050

Total Cost of the Material 453,240        

3% storage & handling charges on items (1) to (9) 9,827            

3% Contingencies on Materials 13,597          

Labour & Transport 188578

GST at 18 % on L&T 33,944

10% Estt. & Genl. Charges on Materials 45,324          

Total 744,510        

Stays Pits (0.76x0.76x1.5) Excavation

Or Say 744,510        

REC Construction Standard No.M2/1979 (R-1989)

Cost data per Km of 33 KV Line (SC) with 100 Sq.mm AAA Conductor over 

11 Mts. PSCC Poles at 60 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 365 

Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit Amount in Rs.
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1 11 M PSCC Pole 26 5428 Each 141,128           

2 1.53 M Channel / 'V' Cross Arm 72 1298 Each 93,456             

3 Back Clamp 75 178 Each 13,364             

4 Stay Set complete 12 1102 Each 13,225             

5 Double Bracing Set with double cross arm 1 10965 Set 10,965             

6 100 Sq.mm AAA Conductor 6.12 50489 K.M. 308,993           

7 33KV Polymer Pin Insulators With GI Pins 156 538 Each 83,974             

8 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard ware 

fitting)

24 282 Set 6,778               

9 Concreting of Pole, Stay sets & Base concreting L.S L.S

143865

10 Misc. Items like coil earthing, pipe eathing, danger, 

bolts & nuts, etc

L.S L.S
6655

Total Cost of the Material 822,403           

3% storage & handling charges on items (1) to (8) 20,156             

3% Contingencies on Materials 24,672             

Labour & Transport 259970

GST at 18 % on L&T 46,795

10% Estt. & Genl. Charges on Materials 82,240             

Total 1,256,236        

Or Say 1,256,236        

REC Construction Standard No.M2/1979 (R-1989)

Cost data per Km of 33 KV Line (DC) with 100 Sq.mm AAA Conductor over 11 Mts. 

PSCC Poles at 40 Mts. Span, 75  Kg/sq.Mt wind pressure, working load 365 Kgs.

Sl. 

No.
Particulars Qty. Rate in Rs. Per Unit Amount in Rs.
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1 9.1 M PSCC Pole 14 3,186 Each 44,604

2 1.53 M Channel / 'V' Cross Arm 14 1,298 Each 18,172

3 Top Clamp with cleat 12 327 Each 3,922

4 Back Clamp 13 178 Each 2,316

5 Stay Set complete 12 1,102 Each 13,225

6 Bracing Set with double cross arm 1 8,010 Set 8,010

7 100 Sq.mm AAA Conductor 3.06 50,489 K.M. 154,496

8 33KV Polymer Pin Insulators With GI Pins 39 538 Each 20,993

9 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard 

ware fitting)

12 282 Set 3,389

10 Concreting of Pole, Stay sets & Base 

concreting

L.S L.S
88,891

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S L.S
5500

Total Cost of Material 363,518

3% storage & handling charges on items (1) to (9) 8,074

3% Contingencies on Materials 10,906

Labour & Transport 96255

GST at 18 % on L&T 17,326

10% Estt. & Genl. Charges on Materials 36,352

Total 532,431

Or Say 532,400       

REC Construction Standard No.M-2/1979 (R-1989)

Cost data per Km of 33 KV Line with 100 Sq.mm AAA Conductor over 9.1 Mts.

PSCC Poles at 80 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 280 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 9.1 M PSCC Pole 16 3,186 Each 50,976

2 1.53 M Channel / 'V' Cross Arm 16 1,298 Each 20,768

3 Top Clamp with cleat 15 327 Each 4,903

4 Back Clamp 15 178 Each 2,673

5 Stay Set complete 10 1,102 Each 11,021

6 Bracing Set with double cross arm 1 8,010 Set 8,010

7 100 Sq.mm AAA Conductor 3.06 50,489 K.M. 154,496

8 33KV Polymer Pin Insulators With GI Pins 45 538 Each 24,223

9 Strain Insulators set

( 3x 11 KV B&S Insulator with 33 KV Hard 

ware fitting)

12 282 Set 3,389

10 Concreting of Pole, Stay sets & Base 

concreting

L.S L.S
83,539

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S L.S
5500

Total Cost of Material 369,498

3% storage & handling charges on items (1) to (9) 8,414

3% Contingencies on Materials 11,085

Labour & Transport 101571

GST at 18 % on L&T 18,283

10% Estt. & Genl. Charges on Materials 36,950

Total 545,801

Or Say 545,800       

REC Construction Standard No.M-2/1979 (R-1989)

Cost data per Km of 33 KV Line with 100 Sq.mm AAA Conductor over 9.1 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 280 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 9.1 M PSCC Pole 18 3,186 Each 57,348

2 1.07 M Channel / 'V' Cross Arm 18 569 Each 10,238

3 Top Clamp with cleat 16 342 Each 5,475

4 Back Clamp 17 135 Each 2,287

5 Stay Set complete 10 923 Each 9,228

6 Bracing Set with double cross arm 1 6,458 Set 6,458

7 55 Sq.mm AAA Conductor 3.06 27,577 K.M. 84,386

8 11 KV Pin Insulator with Pin 54 179 Each 9,685

9 Strain Insulator with metal parts 12 138 Each 1,658

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
78,378

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S
4000

Total Cost of Material 269,141

3% storage & handling charges on items (1) to (9) 5,603

3% Contingencies on Materials 8,074

Labour & Transport 103386

GST at 18 % on L&T 18,610

 

10% Estt. & Genl. Charges on Materials 26,914

Total 431,728

Or Say 431,728      

REC Construction Standard No. A-34/1993

Cost data per Km of 11 KV Line with 55 Sq.mm AAA Conductor over 9.1 Mts.

PSCC Poles at 60 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 9.1 M PSCC Pole 18 3,186 Each 57,348

2 1.07 M Channel / 'V' Cross Arm 18 569 Each 10,238

3 Top Clamp with cleat 16 342 Each 5,475

4 Back Clamp 17 135 Each 2,287

5 Stay Set complete 10 923 Each 9,228

6 Bracing Set with double cross arm 1 6,458 Set 6,458

7 34 Sq.mm AAA Conductor 3.06 18,517 K.M. 56,662

8 11 KV Pin Insulator with Pin 54 179 Each 9,685

9 Strain Insulator with metal parts 12 138 Each 1,658

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
78378

11 Misc. Items like coil earthing, pipe 

eathing, danger, bolts & nuts, etc

L.S
4000

Total Cost of Material 241,417

3% storage & handling charges on items (1) to (9) 4,771

3% Contingencies on Materials 7,243

Labour & Transport 97999

GST at 18 % on L&T 17,640

10% Estt. & Genl. Charges on Materials 24,142

Total 393,212

Or Say 393,212         

Cost data per Km of 11 KV Line with 34 Sq.mm AAA Conductor over 9.1 Mts.

PSCC Poles at 60 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit Amount in Rs.
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1 8 M PSCC Pole 18 1,593 Each 28,674

2 1.07 M Channel / 'V' Cross Arm 18 569 Each 10,238

3 Top Clamp with cleat 16 342 Each 5,475

4 Back Clamp 17 135 Each 2,287

5 Stay Set complete 10 923 Each 9,228

6 Bracing Set with double cross arm 1 6,458 Set 6,458

7 55 Sq.mm AAA Conductor 3.06 27,577 K.M. 84,386

8 11 KV Pin Insulator with Pin 54 179 Each 9,685

9 Strain Insulator with metal parts 12 138 Each 1,658

10 Concreting of Pole, Stay sets & Base 

concreting

L.S

78,378

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S

4000

Total Cost of Material 240,467

3% storage & handling charges on items (1) to (9) 4,743

3% Contingencies on Materials 7,214

Labour & Transport 90897

GST at 18 % on L&T 16,362

 

10% Estt. & Genl. Charges on Materials 24,047

Total 383,730

Or Say 383,730

REC Construction Standard No. A-34/1993

Cost data per Km of 11 KV Line with 55 Sq.mm AAA Conductor over 8 Mts.

PSCC Poles at 60 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 8 M PSCC Pole 18 1,593 Each 28,674

2 1.07 M Channel / 'V' Cross Arm 18 569 Each 10,238

3 Top Clamp with cleat 16 342 Each 5,475

4 Back Clamp 17 135 Each 2,287

5 Stay Set complete 10 923 Each 9,228

6 Bracing Set with double cross arm 1 6,458 Set 6,458

7 34 Sq.mm AAA Conductor 3.06 18,517 K.M. 56,662

8 11 KV Pin Insulator with Pin 54 179 Each 9,685

9 Strain Insulator with metal parts 12 138 Each 1,658

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
78,378

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S
4000

Total Cost of Material 212,743

3% storage & handling charges on items (1) to (9) 3,911

3% Contingencies on Materials 6,382

Labour & Transport 86783

GST at 18 % on L&T 15,621

10% Estt. & Genl. Charges on Materials 21,274

Total 346,714

Or Say 346,714

REC Construction Standard No. A-34/1993

Cost data per Km of 11 KV Line with 34 Sq.mm AAA Conductor over 8 Mts.

PSCC Poles at 60 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 RSJoist Poles (175x85mm) 21 10,030 Each 210,630

2 1.07 M Channel / 'V' Cross Arm 21 569 Each 11,944

3 Top Clamp with cleat 20 342 Each 6,844

4 Back Clamp 21 135 Each 2,825

5 Stay Set complete 10 923 Each 9,228

6 Bracing Set with double cross arm 1 6,458 Set 6,458

7 55 Sq.mm AAA Conductor 3.06 27,577 K.M. 84,384

8 11 KV Pin Insulator with Pin 54 179 Each 9,685

9 Strain Insulator with metal parts 12 138 Each 1,658

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
88,701

11 Misc. Items like coil earthing, pipe eathing, 

danger, bolts & nuts, etc

L.S
4000

Total Cost of Material 436,357

3% storage & handling charges on items (1) to (9) 10,310

3% Contingencies on Materials 13,091

Labour & Transport 101444

GST at 18 % on L&T 18,260

10% Estt. & Genl. Charges on Materials 43,636

Total 623,098

Or Say 623,098

REC Construction Standard No. A-34/1993

Cost data per Km of 11 KV Line with 55 Sq.mm AAA Conductor over RS  

Joist Poles at 50 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 8 M PSCC Pole 11 1,593 Each 17,523

2 Top Clamp with cleat 11 342 Each 3,764

3 Back Clamp 10 135 Each 1,345

4 Stay Set complete 4 923 Each 3,691

5 34 Sq.mm AAA Conductor 1.02 18,517 K.M. 18,887

6 11 KV Pin Insulator with Pin 10 179 Each 1,794

7 Strain Insulator with metal parts 4 138 Each 553

8 Concreting of Pole, Stay sets & Base 

concreting

L.S
31351

9 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

2100

Total Cost of Material 81,008

3% storage & handling charges on items (1) to (7) 1,427

3% Contingencies on Materials 2,430

Labour & Transport 54829

GST at 18 % on L&T 9,869

10% Estt. & Genl. Charges on Materials 8,101

Total 157,665

Or Say 157,665

REC Construction Standard No. A-17/1987

Cost data per Km of 6.3 KV Sph Line with 34 Sq.mm AAA Conductor over 8 Mts.

PSCC Poles at 90 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 3 Phase cross arms 18 340 Each 6,117

3 LT top fitting 18 190 Each 3,420

4 Back Clamp 18 73 Each 1,317

5 Stay Set complete 6 923 Each 5,537

6 55 Sq.mm AAA Conductor 3.06 27,577 KM 84,386

7 34 Sq.mm AAA Conductor 2.04 18,517 KM 37,775

8 Shackle Insulator with metal parts 16 55 Each 880

9 LT pin insulator with pin 56 101 Each 5,656

10 C.I. Knob 16 10 Each 160

11 Concreting of Pole, Stay sets & Base concreting L.S
47027

12 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

4000

Total Cost of Material 221,763

3% storage & handling charges on items (1) to (10) 5,122

3% Contingencies on Materials 6,653

Labour & Transport 80290

GST at 18 % on L&T 14,452

10% Estt. & Genl. Charges on Materials 22,176

Total 350,456

Or Say 350,456

Amount in 

Rs.

3 x 55 Sq. mm + 2 x 34 Sq. mm AAAC over 8 Mts.

REC Construction Standard No. B-8/1984

Cost data per Km of LT 3 Ph 5 Wire line (Horizontal formation) with

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
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1 8 M PSCC Pole 23 1,593 Each 36,639

2 LT 3 Phase cross arms 24 340 Each 8,156

3 LT top fitting 24 190 Each 4,560

4 Back Clamp 24 73 Each 1,756

5 Stay Set complete 6 923 Each 5,537

6 55 Sq.mm AAA Conductor 3.06 27,577 KM 84,386

7 34 Sq.mm AAA Conductor 2.04 18,517 KM 37,775

8 Shackle Insulator with metal parts 16 55 Each 880

9 LT pin insulator with pin 84 101 Each 8,484

10 C.I. Knob 23 10 Each 230

11 Concreting of Pole, Stay sets & Base concreting L.S
57350

12 Misc. Items like coil earthing,  danger board, bolts 

& nuts, etc

L.S

4000

Total Cost of Material 249,753

3% storage & handling charges on items (1) to (10) 5,652

3% Contingencies on Materials 7,493

Labour & Transport 88,990

GST at 18 % on L&T 16,018

10% Estt. & Genl. Charges on Materials 24,975

Total 392,881

Or Say 392,881

Amount in 

Rs.

3 x 55 Sq. mm + 2 x 34 Sq. mm AAAC over 8 Mts.

REC Construction Standard No. B-8/1984

Cost data per Km of LT 3 Ph 5 Wire line (Horizontal formation) with

PSCC Poles at 45 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 3 Phase cross arms 18 340 Each 6,117

3 LT top fitting 18 190 Each 3,420

4 Back Clamp 18 73 Each 1,317

5 Stay Set complete 6 923 Each 5,537

6 34 Sq.mm AAA Conductor 5.1 18,517 KM 94,437

7 Shackle Insulator with metal parts 16 55 K.M. 880

8 LT pin insulator with pin 56 101 Each 5,656

9 C.I. Knob 16 10 Each 160

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
47027

11 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

4000

Total Cost of Material 194,039

3% storage & handling charges on items (1) to (9) 4,290

3% Contingencies on Materials 5,821

Labour & Transport 80118

GST at 18 % on L&T 14,421

10% Estt. & Genl. Charges on Materials 19,404

Total 318,093

Or Say 318,093

Qty. Rate in Rs.

REC Construction Standard No. B-8/1984

Cost data per Km of LT 3 Ph 5 Wire line (Horizontal formation) with

5 x 34 Sqmm AAAC over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Per Unit Amount in Rs.Sl. No. Particulars
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 3 Phase cross arms 18 340 Each 6,117

3 Back Clamp 18 73 Each 1,317

4 Stay Set complete 6 923 Each 5,537

5 55 Sq.mm AAA Conductor 3.06 27,577 K.M. 84,384

6 34 Sq.mm AAA Conductor 1.02 18,517 K.M. 18,887

7 Shackle Insulator with metal parts 12 55 Each 660

8 LT pin insulator with pin 42 101 Each 4,242

9 C.I. Knob 16 10 Each 160

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
47027

11 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

4000

Total Cost of Material 197,819

3% storage & handling charges on items (1) to (9) 4,404

3% Contingencies on Materials 5,935

Labour & Transport 77258

GST at 18 % on L&T 13,906

10% Estt. & Genl. Charges on Materials 19,782

Total 319,104

Or Say 319,104

Qty. Rate in Rs.

REC Construction Standard No. B-8/1984

Cost data per Km of LT 3 Ph 4 Wire line (Horizontal formation) with

3 x 55 Sqmm + 1 x 34 mm AAAC over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Per Unit Amount in Rs.Sl. No. Particulars
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 3 Phase cross arms 18 340 Each 6,117

3 Back Clamp 18 73 Each 1,317

4 Stay Set complete 6 923 Each 5,537

5 34 Sq.mm AAA Conductor 4.08
18516.56

K.M. 75,548

6 Shackle Insulator with metal parts 12 55 Each 660

7 LT pin insulator with pin 42 101 Each 4,242

8 C.I. Knob 16 10 Each 160

9 Concreting of Pole, Stay sets & Base 

concreting

L.S

47027

10 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

4000

Total Cost of Material 170,096

3% storage & handling charges on items (1) to (8) 3,572

3% Contingencies on Materials 5,103

Labour & Transport 77,258

GST at 18 % on L&T 13,906

10% Estt. & Genl. Charges on Materials 17,010

Total 286,945

Or Say 286,945

Qty. Rate in Rs.

REC Construction Standard No. B-8/1984

Cost data per Km of LT 3 Ph 4 Wire line (Horizontal formation) with

4 x 34 Sqmm AAAC over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Per Unit
Amount in 

Rs.
Sl. No. Particulars

25



1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 1 Phase cross arms 18 181 Each 3,250

3 LT top fitting 18 190 Each 3,420

4 Back Clamp 18 73 Each 1,317

5 Stay Set complete 4 923 Each 3,691

6 34 Sq.mm AAA Conductor 3.06 18,517 K.M. 56,662

7 Shackle Insulator with metal parts 8 55 Each 440

8 LT pin insulator with pin 28 101 Each 2,828

9 C.I. Knob 16 10 Each 160

10 Concreting of Pole, Stay sets & Base 

concreting

L.S
36513

11 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S
4000

Total Cost of Material 137,769

3% storage & handling charges on items (1) to (9) 2,918

3% Contingencies on Materials 4,133

Labour & Transport 72,466

GST at 18 % on L&T 13,044

10% Estt. & Genl. Charges on Materials 13,777

Total 244,107

Or Say 244,107

Qty. Rate in Rs.

REC Construction Standard No. B-11/1984

Cost data per Km of LT Single Phase 3 Wire line (Horizontal formation)

with 34 Sqmm AAAC over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Per Unit
Amount in 

Rs.
Sl. No. Particulars
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 LT 1 Phase cross arms 18 181 Each 3,250

3 Back Clamp 18 73 Each 1,317

4 Stay Set complete 4 923 Each 3,691

5 34 Sq.mm AAA Conductor 2.04 18,517 K.M. 37,775

6 Shackle Insulator with metal parts 4 55 Each 220

7 LT pin insulator with pin 14 101 Each 1,414

8 C.I. Knob 16 10 Each 160

9 Concreting of Pole, Stay sets & Base 

concreting

L.S
36513

10 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S
2900

Total Cost of Material 112,728

3% storage & handling charges on items (1) to (8) 2,199

3% Contingencies on Materials 3,382

Labour & Transport 69,594

GST at 18 % on L&T 12,527

10% Estt. & Genl. Charges on Materials 11,273

Total 211,703

Or Say 211,703

Qty. Rate in Rs.

REC Construction Standard No. B-11/1984

Cost data per Km of LT Single Phase 2 Wire line (Horizontal formation)

with 2 x 34 Sqmm AAAC over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Per Unit
Amount in 

Rs.
Sl. No. Particulars
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 Suspension clamp assembly with eye hook 14 65 Each 910

3 Dead end clamp assembly with eye hook 4 80 Each 320

4 Stay Set complete 4 923 Set 3,691

5 L.T. A.B. Cable 3 x 16 + 25 Sq.mm 1.02 46,081 K.M. 47,003

6 Insulated Connectors with covers 56 80 Each 4,480

7 Concreting of Pole, Stay sets & Base 

concreting

L.S

36513

8 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S

3000

Total Cost of Material 121,405

3% storage & handling charges on items (1) to (6) 2,457

3% Contingencies on Materials 3,642

Labour & Transport 70,110

GST at 18 % on L&T 12,620

10% Estt. & Genl. Charges on Materials 12,141

Total 222,374

Or Say 222,374

REC Construction Standard No. B-32/1984

Cost data per Km of LT Line with 3 x 16 + 25 Sqmm AB Cable over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 8 M PSCC Pole 16 1,593 Each 25,488

2 Suspension clamp assembly with eye hook 14 65 Each 910

3 Dead end clamp assembly with eye hook 4 80 Each 320

4 Stay Set complete 4 923 Set 3,691

5 L.T. A.B. Cable 2 x 16 + 25 Sq.mm 1.02 28,999 K.M. 29,579

6 Insulated Connectors with covers 56 80 Each 4,480

7 Concreting of Pole, Stay sets & Base 

concreting

L.S

36513

8 Misc. Items like coil earthing,  danger board, 

bolts & nuts, etc

L.S
3000

Total Cost of Material 103,981

3% storage & handling charges on items (1) to (6) 1,934

3% Contingencies on Materials 3,119

Labour & Transport 67,632

GST at 18 % on L&T 12,174

10% Estt. & Genl. Charges on Materials 10,398

Total 199,237

Or Say 199,237

REC Construction Standard No. B-32/1984

Cost data per Km of LT Line with 2 x 16 + 25 Sqmm AB Cable over 8 Mts.

PSCC Poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.
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1 55 Sq.mm AAA conductor 2.04 27577 KM 56256

2 LT 3 phase X arms 17 340 Each 5777.28

3 Back Clamps 17 73 Each 1243.72

4 Shackle Insulators with metal parts 12 55 Each 657.5904

5 Pin Insulators with pins 45 101 Each 4532.22

6 Stay sets complete 6 923 Each 5536.56

Total Cost of Material 74,004

3% storage & handling charges on items (1) to (6) 2,220

3% Contingencies on Materials 2,220

Labour & Transport 14,300

Distmentling Charges 1,000

GST at 18 % on L&T 2,574

10% Estt. & Genl. Charges on Materials 7,400

Total 103,718

Or Say 103,718

Less Credits

1 Single Phase cross arms (scrap) 51 11 Kg 561

2 Original Erection charges 2200

3 Dismantling charges 1100

4 Orginal Estt & Genl Charges 56

Total 3917

Or Say 3917

Net Cost Gross - Less 99,801

Cost Data for Conversion of Single Phase 2 wire line to Three Phase 4 wire line 

over existing 8 M PSCC poles at 65 Mts. Span, 75 Kg/sq.Mt wind pressure, 

working load 140 Kgs.

Sl. No. Particulars Qty. Rate in Rs.  Unit
Amount in 

Rs.
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S. No. Particulars Cost of Material (Rs.)
Labour & Transport 

(Rs.)

1 11 KV/433 V 100 KVA CSP TRANSFORMER (Aluminium) 118670.00                       10,530 

2 Erection of 11 KV AB Switch (200A)                               6,474                         2,620 

3 D.P. Structure                             14,921                       18,571 

4 Erection of 11 K.V. H.G. Fuse set                               1,843                            930 

5 Installation of L.T.H.G. Fuse sets including connections                                  968                            484 

6 L.T. Metering arrangement with CTs including cable 

connections and cleat arrangement

                              9,559                            875 

7 Installation of HT Lightening Arresters                               1,116                            780 

8 C.I. Pipe earthing (3 Nos.)                             11,283                         7,639 

Total Cost of Material                           164,834                       42,429 

3% Storage & handling charges                               4,945 

3% Contingencies on Materials                               4,945 

Labour & Transport                             42,429 

GST at 18 % on L&T 7,637

10% Estt. & General charges on Materials                             16,483 

Total Cost in Rs.                           241,273 

Or Say                           241,273 

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1993

COST DATA FOR ERECTION OF 100 KVA - 11 KV/433 V CSP TRANSFORMER 
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S. No. Particulars Cost of Material (Rs.)
Labour & Transport 

(Rs.)

1 11 KV/433 V 63 KVA CSP Distribution Transformer  

(Aluminium)

103,048.68 10,530

2 Erection of 11 KV AB Switch (200A) 6,474 2,620

3 D.P. Structure 14,921 18,571

4 Erection of 11 K.V. H.G. Fuse set 1,843 930

5 Installation of L.T.H.G. Fuse sets including connections 968 484

6 Metering arrangement with CTs including cable connections 

and cleat arrangement

9,559 875

7 Installation of HT Lightening Arresters 1,116 780

8 C.I. Pipe earthing (3 Nos.) 11,283 7,639

Total Cost of Material 149,212 42,429

3% Storage & handling charges 4,476

3% Contingencies on Materials 4,476

Labour & Transport                             42,429 

GST at 18 % on L&T 7,637

10% Estt. & General charges on Materials 14,921

Total Cost in Rs. 223,152

Or say 223,152

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1981

COST DATA FOR ERECTION OF 63 KVA - 11 KV/433 V CSP TRANSFORMER
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S. No. Particulars Cost of Material (Rs.)
Labour & Transport 

(Rs.)

1 11 KV/433 V 63 KVA Distribution Transformer (Aluminium) 103,049 10,530

2 Erection of 11 KV AB Switch (200A) 6,474 2,620

3 Plinth for distribution transformer (5'x4'x8') 0 4,823

4 Erection of 11 K.V. H.G. Fuse set 1,843 930

5 Installation of L.T.H.G. Fuse sets including connections 968 484

6 L.T. Metering arrangement with CTs including cable 

connections and cleat arrangement

9,559 875

7 Installation of HT Lightening Arresters 1,116 780

8 C.I. Pipe earthing (3 Nos.) 11,283 7,639

Total Cost of Material 134,291 28,681

3% Storage & handling charges 4,029

3% Contingencies on Materials 4,029

Labour & Transport                             28,681 

GST at 18 % on L&T 5,163

10% Estt. & General charges on Materials 13,429

Total Cost in Rs. 189,622

Or say 189,622

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1981

COST DATA FOR ERECTION OF 63 KVA - 11 KV/433 V  TRANSFORMER
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S. No. Particulars Cost of Material (Rs.)
Labour & Transport 

(Rs.)

1 11 KV/433 V 63 KVA CSP Distribution Transformer 

(Aluminium)

103,049 10,530

2 Erection of 11 KV AB Switch (200A) 6,474 2,620

3 Erection of structure for mounting of transformer 4,230 863

4 Erection of 11 K.V. H.G. Fuse set 1,843 930

5 Installation of L.T.H.G. Fuse sets including connections 968 484

6 L.T. Metering arrangement with CTs including cable 

connections and cleat arrangement

9,559 875

7 Installation of HT Lightening Arresters 1,116 780

8 C.I. Pipe earthing (3 Nos.) 11,283 7,639

Total Cost of Material 138,521 24,721

3% Storage & handling charges 4,156

3% Contingencies on Materials 4,156

Labour & Transport                             24,721 

GST at 18 % on L&T 4,450

10% Estt. & General charges on Materials 13,852

Total Cost in Rs. 189,856

Or say 189,856

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1981

COST DATA FOR ERECTION OF 63 KVA - 11 KV/433 V TRANSFORMER
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S. No. Particulars Cost of Material (Rs.)
Labour & Transport 

(Rs.)

1 11 KV/433 V 100 KVA CSP  Distribution Transformer 

(Aluminium)

118,670 10,530

2 Erection of 11 KV AB Switch (200A) 6,474 2,620

3 Construction of RCC Column type DTR Plinth of size 

1'X1'X10',topslab 4'x4'x6" & beam size 4'X8'X8"

0 24,301

4 Erection of 11 K.V. H.G. Fuse set 1,843 930

5 Installation of L.T.H.G. Fuse sets including connections 968 484

6 L.T. Metering arrangement with CTs including cable 

connections and cleat arrangement

9,559 875

7 Installation of HT Lightening Arresters with earth connection 1,116 780

8 C.I. Pipe earthing (3 Nos.) 11,283 7,639

Total Cost of Material 149,913 48,159

3% Storage & handling charges 4,497

3% Contingencies on Materials 4,497

Labour & Transport                             48,159 

GST at 18 % on L&T 8,669

10% Estt. & General charges on Materials 14,991

Total Cost in Rs. 230,726

Or say 230,726

CSP  TRANSFORMER

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1981

COST DATA FOR ERECTION OF 100 KVA - 11 KV/433 V 
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S. No. Particulars
Cost of Material 

(Rs.)

Labour & Transport 

(Rs.)

1 11 KV/433V/250 V  25 KVA  3-Ph   Distribution Transformer 

(Copper)

65,524                10,530                     

2 Erection of 11 KV AB Switch (200A) 6,474                  2,620                       

3 Erection of 11 KV HG Fuse set 1,843                  930                          

4 Mounting arrangements for Transformer 4,230                  550                          

5 Installation of L.T.H.G. Fuse sets including connections 968                     484                          

6 C.I. Pipe earthing (2 Nos.) 7,522                  5,093                       

7 Misc. items (like bolts & nuts, washers etc.) 500                     

Total Cost of Material 87,061                20,207                     

3% Storage & handling charges 2,597                  

3% Contingencies on Materials 2,612                  

Labour & Transport 20,207                

GST at 18 % on L&T 3,637

10% Estt. & General charges on Materials 8,706                  

Total Cost in Rs. 124,820              

Or Say 124,820              

REC - CONSTRUCTION STANDARD SPECIFICATION No. F3 & F4/1981

COST DATA FOR ERECTION OF 25 KVA, 3-Ph, 11 KV/433 V/250 V 

DISTRIBUTION TRANSFORMER (COPPER)
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S. No. Particulars
Cost of Material 

(Rs.)

Labour & Transport 

(Rs.)

1 11 KV/433V/250 V  25 KVA 3-Ph Conventional Distribution 

Transformer (Aluminium)

57,539 10,530

2 Erection of 11 KV AB Switch (200A) 6,474 2,620

3 Erection of 11 KV HG Fuse set 1,843 930

4 Mounting arrangements for Transformer 4,230 550

5 Installation of L.T.H.G. Fuse sets including connections 968 484

6 C.I. Pipe earthing (2 Nos.) 7,522 5,093

7 Misc. items (like bolts & nuts, washers etc.) 500

Total Cost of Material 79,076 20,207

3% Storage & handling charges 2,357

3% Contingencies on Materials 2,372

Labour & Transport 20,207                

GST at 18 % on L&T 3,637

10% Estt. & General charges on Materials 7,908

Total Cost in Rs. 115,557

Or Say 115,557

COST DATA FOR ERECTION OF 25 KVA, 3-Ph, 11 KV/433 V /250 V  CONVENTIONAL TRANSFORMER 

(Alluminium)
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S. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.

1
25 KVA Oil Immersed Single Phase 6.3 KV/0-240 V 

CSP CRGO core Transformer (Copper)
1 47,732 Each 47,732

2 Mounting arrangements for Transformer 1 2,146 Set 2,146

3 C.I. Pipe earthing 2 3,761 Each 7,522

4
LT Distribution Box (1-Phase) with XLPE 70 sq mm 

cable and 100 A fuse unit completely
1 1,000 Each 1,000

5 Misc. items (like bolts & nuts, washers etc.) L.S. 500 L.S. 500

Total Cost of Material 58,900

3% Storage & handling charges on items 1 to 3 1,722

3% Contingencies on Materials 1,767

Labour & Transport 3,000

GST at 18 % on L&T 540

10% Estt. & General charges on Materials 5,890

Total Cost in Rs. 71,819

Or Say 71,800

REC - CONSTRUCTION STANDARD SPECIFICATION No. F-13/1987

COST DATA FOR ERECTION OF 25 KVA SINGLE PHASE 6.3 KV/0-240 V

C.S.P. TRANSFORMER ON EXISTING 8 M PSCC SUPPORT
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S. No. Particulars Qty. Rate in Rs. Per Unit
Amount in 

Rs.

1 15 KVA Oil Immersed Single Phase 6.3 KV/0-240 V 

CRGO Core Transformer (Copper)

1 25,869       Each 25,869          

2 Mounting arrangements for Transfomer 1 2,146         Set 2,146            

3 C.I. Pipe earthing 2 3,761         Each 7,522            

4 LT Distribution Box (1-Phase) with XLPE 70 sq mm 

cable and 100 A fuses complete.

1          1,000 Each 1,000            

5 Misc. Items L.S. 400            

Total Cost of Material 36,537          

3% Storage & handling charges on items 1 to 3 1,066            

3% Contingencies on Materials 1,096            

Labour & Transport 3,000            

GST at 18 % on L&T 540

10% Estt. & General charges on Materials 3,654            

Total Cost in Rs. 45,893          

Or Say 45,893          

REC - CONSTRUCTION STANDARD SPECIFICATION No. F-13/1987

COST DATA FOR ERECTION OF 15 KVA SINGLE PHASE 6.3 KV/0-240 V

CRGO CORE C.S.P. TRANSFORMER ON EXISTING 8 M PSCC SUPPORT
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S. No. Particulars Qty.
Rate in 

Rs.
Per Unit

Amount in 

Rs.

1 10-40A With PP box & IRDA port 1 1,848 Each 1,848          

2 3 Phase 63 A M.C.B. 1 1477 Each 1477

3 P.V.C. Cable 6 Sq.mm Single Core 90 8.91 Each 802

4 Installation of 2 KVAR Capacitor 1 550 Each 550

5 Misc. items such as Bolts, Nuts & Board etc. L.S. 220 L.S. 220

Total Cost of Material 4,897          

3% Contingencies on Materials 147

Labour & Transport 733

GST at 18 % on L&T 132

10% Estt. & General charges on Materials 490

Total Cost in Rs. 6,399          

Or say 6,399          

REC - CONSTRUCTION STANDARD SPECIFICATION No. H6 & H8/1981

COST DATA FOR RELEASE OF POLY PHASE AGRICULTURAL SERVICE ERECTED 

ON SUPPORT
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Qty. Amount Qty. Amount

1 Single Phase Electronic meter (5 A to 

30  A) housed in a PP box

639 Each 1 639                     639              

2 M.C.B. 16 A 200.6 Each 1 201                     201              

3 P.V.C. Cable Single Core  2.5 Sq.mm 5 Mts. 60        300           300              

4 G.I. Wire No. 6 48 Kg 1          48             48                

5 P.V.C. Pipe 25 mm 30.3 Mts. 2          61             61                

6 P.V.C. Bends 25 mm 6.1 Each 2          12             12                

7 Misc.items (meter board & bolts & 

nuts etc.) 

L.S. L.S. 50                       100           150              

Total Cost of Material 890                     521           1,410           

3% Contingencies on Materials 27                       16             42                

Labour & Transport 160                     340           500              

GST at 18 % on L&T 29 61 90

10% Estt. & General charges on Materials 89                       52             141              

Total Cost in Rs. 1,194                  990           2,184           

Or Say 2,184           

REC - CONSTRUCTION STANDARD SPECIFICATION No. H-1 TO H3/1981

Amount in 

Rs.

S. 

No.
Particulars Rate

Chargeable to DISCOM
Chargeable to 

Consumers

COST DATA FOR DOMESTIC AND NON-DOMESTIC SERVICE CONNECTION (SINGLE PHASE) WITH 

ELECTRONIC METER
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Qty. Amount Qty. Amount

1 3 Phase Electronic Energy Meter  (10 

A - 40 A) with PP Box

1848 Each 1 1,848                  1,848           

2 3 Phase 63 A M.C.B. 1477 Each 1 1,477                  1,477           

3 P.V.C. Cable Single Core  2.5 Sq.mm 5 Mts. 120      600           600              

4 G.I. Wire No. 8 53 Kg 1          53             53                

5 P.V.C. Pipe 40 mm 77.5 Mts. 2          155           155              

6 P.V.C. Bends 40 mm 18.2 Each 2          36             36                

7 Misc. L.S. L.S. 75             75                

Total Cost of Material 3,325                  919           4,244           

3% Contingencies on Materials 100                     28             127              

Labour & Transport 320                     440           760              

GST at 18 % on L&T 58 79 137

10% Estt. & General charges on Materials 333                     92             424              

Total Cost in Rs. 4,136                  1,559        5,695           

Or Say 5,695           

Rate

Note: Item Nos. 3 to 7 are to be borne & arranged by the consumer as per latest

 APTRANSCO rules.

REC - CONSTRUCTION STANDARD SPECIFICATION No. H1 TO H3/1981

COST DATA FOR DOMESTIC AND NON-DOMESTIC SERVICE CONNECTION

 (THREE PHASE) (Electronic)

S. 

No.

Chargeable to 

Consumers
Amount in 

Rs.

Chargeable to DISCOM
Particulars
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Qty. Amount Qty. Amount

1 3-Phase (10 - 40 A) Electronic meter 

housed in a PP box

1848 Each 1 1,848                  1,848           

2 3 Phase 63 A M.C.B. 1477 Each 1 1,477                  1,477           

3 P.V.C. Cable Single Core         10 

Sq.mm

12 Mts. 80        960           960              

4 G.I. Wire 8 mm 48 Kg 1          48             48                

5 P.V.C. Pipe 40 mm 77.5 Mts. 2          155           155              

6 P.V.C. Bends 40 mm 18.2 Each 2          36             36                

7 Misc. items viz. link clips, wooden 

box, bolts & nuts etc.

L.S. L.S. 100                     200           300              

Total Cost of Material 3,425                  1,399        4,824           

3% Contingencies on Materials 103                     42             145              

Labour & Transport 320                     440           760              

GST at 18 % on L&T 58 79 137

10% Estt. & General charges on Materials 343                     140           482              

Total Cost in Rs. 4,249                  2,101        6,349           

Or Say 6,349           

Chargeable to 

Consumers
S. 

No.
Particulars

REC - CONSTRUCTION STANDARD SPECIFICATION No. H-5/1981

POLY PHASE SERVICE CONNECTION CHARGES FOR ERECTION OF                                                           

1 NO. INDUSTRIAL SERVICE (BELOW 20 H.P.) (ELECTRONIC  METER)

Rate
Chargeable to DISCOM Amount in 

Rs.
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Qty. Amount Qty. Amount

1 LT TVR Meters Cl. 0.5S (Including 

Box & 4 CTs)

6492 Each 1 6,492                  6,492           

2 3 Phase 63 A M.C.B. 1477 Each 1 1,477                  1,477           

3 P.V.C. Cable Single Core        10 

Sq.mm

15 Mts. 80        1,200        1,200           

4 G.I. Wire 8 mm 48 Kg 1          48             48                

5 P.V.C. Pipe 40 mm 77.5 Mts. 2          155           155              

6 P.V.C. Bends 40 mm 18.2 Each 2          36             36                

7 Misc. items viz. link clips, wooden 

box, bolts & nuts etc.

L.S. L.S. 100                     200           300              

Total Cost of Material 8,069                  1,639        9,708           

3% Contingencies on Materials 242                     49             291              

Labour & Transport 320                     440           760              

GST at 18 % on L&T 58 79 137

10% Estt. & General charges on Materials 807                     164           971              

Total Cost in Rs. 9,496                  2,372        11,867         

Or Say 11,867         

Chargeable to 

Consumers
Amount in 

Rs.

POLY PHASE SERVICE CONNECTION CHARGES FOR ERECTION OF                                                     

   1 NO. INDUSTRIAL SERVICE (20 HP & ABOVE) (LT TRIVECTOR METER)

S. 

No.
Particulars Rate

Chargeable to DISCOM

REC - CONSTRUCTION STANDARD SPECIFICATION No. H-5/1981
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Qty. Amount Qty. Amount

1 DP Structure with 9.1 mts. PSCC 

poles 

14921 Each 2 29,842                2 18,571      

2 11 KV 400 Amps conventional type 

AB switch

7,800 Each 2 15,600                2 2,984        

3 11 KV HG Fuse set 1,843 Each 2 3,686                  2 1,860        

4 3x35 sq.mm  11 KV XLPE cable 317.67 Mts. 30 9,530                  30 14,460      

5 End termination suitable for 35 

sq.mm XLPE (Cable outdoor type)

1375 Each 4 5,500                  4 6,544        

6 G.I. earthing (3 Nos. GI Pipe) 4365.9 Nos. 1 4,366                  1 3,960        

7 11 KV CT PT 10-20/5 38,908 Each 1 38,908                1 870           

8 HT Trivector Meter (Clause 0.2 S) 8,272 Each 1 8,272                  1 3,830        

9 Special type box for Trivector meter 5500 Each 1 5,500                  1 200           

10 Transport of material 1,650        

11 Misc. items viz. link clips, wooden 

box, bolts & nuts etc.

L.S. L.S. 550           

Total Cost of Material 121,204              55,479      -               

3% Contingencies on Materials 3,636                  

Labour & Transport 55,479                

GST at 18 % on L&T 9,986

10% Estt. & General charges on Materials 12,120                

Total Cost in Rs. 202,425              

Or Say Rs. 202,425.00         

REC - CONSTRUCTION STANDARD SPECIFICATION No. H-5/1981

Rate
Material Labour

POLY PHASE SERVICE CONNECTION CHARGES FOR ERECTION OF                                                     

   1 NO. INDUSTRIAL SERVICE (50 HP &  UPTO 75 HP) (HT METERING)

S. 

No.

Amount in Rs.

Particulars
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S. 

No.
Qyt.

Rate in 

Rs.
Per Unit

1 1 Phase (5-20A) Electronic Meter 

housed in a PP box

1 639     Each

2 1 Phase 20 A M.C.B. 1 179     Each

3 Light sensitive switch 1 400     Each

4 P.V.C. Cable 4 Sq.mm Single Core 15 10       Mts.

5 P.V.C. Pipe 25 mm 2 30       Mts.

6 P.V.C. Bends 25 mm 2 6.10 Each

7 Moulded Distribution Box 1 250     Each

8 Wooden, Plugs, clamps, bolts, nuts, 

link clips etc.

L.S. L.S.

3% Contingencies on Materials

Labour & Transport

GST at 18 % on L&T 108

10% Estt. & General charges on Materials

Total Cost in Rs.

Or Say
2,679                        

600                           

184                           

2,679                        

150                           

61                             

12                             

250                           

55                             

150                           

COST DATA FOR STREET LIGHT SERVICE CONNECTION (SINGLE PHASE)

Particulars

1,840                        

639                           

179                           

400                           

Total Cost of Material

Amount in Rs.
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Sl.

No.
Particulars Qty. Unit

Rate per 

(in Rs.)

Amount

(in Rs.)

1 LT 3-Phase class 0.5S Accuracy CT Operated 

Energy Meter Housed in a box with 3 Nos. CTs

1 Each 6,676.44 6,676.44          

2 3.5 Core 95 LT XLPE Cable (for 10 meters) to LT 

side of DTR with cleat wiring.

LS 3,286.58          

Total 9,963.02          

3% Contingencies 298.89             

Fixing of CT operated meter on LV side of 

Distribution transformers with box including cost of 

lugs, clamps, GI wire and transport from district 

store to site.

875.00             

GST at 18 % on L&T 158

10% Estt. & Genl. Charges 996.30             

Total Cost in Rs. 12,290.71        

Or Say 12,291.00        

COST ESTIMATE FOR ERECTION OF 1 NO. LT ELECTRONIC TRIVECTOR METERS 

ON LV SIDE OF DTR
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Sl. 

No
                                                              Qty.

Rate 

(Rs. in  lakhs)
Unit

Amount 

(Rs. in  lakhs)

1 (a) Lands  and Rights LS 50.00

(b) Plantation of Trees LS LS 0.15

2
Control Room and Consumer service centre

(including furniture)
LS LS 12.00

3 Station Auxillaries   

a)
Peripheral, Security Fencing, Approach road, retaing wall around 

switchward with gravel filling, gate and bore well
LS LS 16.50

b) Yard lighting LS LS 0.80

c) Fire fighting Equipment LS LS 0.70

d) P&T Phone and wireless set LS LS 0.05

4 Foundations for structures, PTRs & breakers LS LS 3.30

5 Bus bars, Jumpers, Connectors claps etc. LS LS 1.32

6 Control Cables LS LS 1.19

7 Structural Steel 13 0.472 MT 6.14

8 Transformers

a) 33/11kv 8 MVA Power Transformer 2 45.596 Each 91.19

b) 11kv / 433 v 25 kva 3-ph Stn. Transformer (CSP copper) 1 0.575 Each 0.58

9 Circiut Breakres (including trivector meters)

a) 33 KV   Group control VCB with CTs and panel 1 3.976 Each 3.98

b) 20 KA 11 kv feeder VCB including Control panel and CTs (NF=6) 6 2.458 Each 14.75

c) 20 KA 11 kv LV VCB including Control panel and CTs 2 3.302 Each 6.60

10 Control Circiut Panels

a) AC Supply Panel 1 0.330 Each 0.33

b) Alaram Panel 1 0.330 Each 0.33

11 Instrumnet Transformers

a) 33KV PT (single unit) 3 0.210 Each 0.63

b) 11kv P.T (3 Phase) 1 0.182 Each 0.18

12 Lightning Arrestors

a) 33KV  10KA 6 0.033 Each 0.20

b) 11KV Line Type (NF=6) 18 0.017 Each 0.30

c) 11KV Station Type 10 KA 6 0.017 Each 0.10

13 Isolating Switches 

a) 33KV 800A AB Switch (Double Breaker) 3 0.295 Each 0.88

b) 11KV 800A AB Switch (Double Breaker) 3 0.162 Each 0.49

c) 11KV 400A AB Switch (Double Breaker) 12 0.078 Each 0.94

d) 11KV 200A AB Switch 1 0.065 Each 0.06

e) 11KV HG fuse Switch 3 0.018 Each 0.06

f) 33KV Horn Gap Fuse Set (1XNT) 2 0.000 Each 0.00

14 Data Acquisition equipment (SIM, modem, cabling etc) LS 0.45

15
220 Volts 80 AH SMF Battery Set including Battery Charger and DC 

DB
1 3.03 Each 3.03

16
Earthing of Power Transformer VCBs,AB Swicthes,Strucutres with 

75x8mm  GI Flat 
LS 1.98

Sub Total 219.20

3% Contingencies on items 7 to 15 3.94

1% T&P Charges on items No. 7 to 15 1.31

10% Erection and transport and commissioning charges on items 7

to 15 
13.12

GST at 18% on L&T 2.36

10%  Establishment and General Charges 21.92

Grand Total 261.85

Or Say 262.00

   

Rs. in Lakhs

COST DATA FOR ERECTION OF 33/11 KV SUBSTATION WITH 2X8MVA POWER TRANSFORMERS  AND NF = 6 NO. 11 

KV FEEDERS (WITH OUT 11 KV 2 MVAR CAPACITORS BANK)

As per local conditions
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Sl. 

No
Particulars Qty.

Rate 

(Rs. in  
Unit

Amount 

(Rs. in  
1 (a) Lands  and Rights LS 50.00

(b) Plantation of Trees LS LS 0.15

2
Control Room and Consumer service centre

(including furniture)
LS LS 12.00

3 Station Auxillaries  

a)
Peripheral, Security Fencing, Approach road, retaing wall 

around switchward with gravel filling, gate and bore well
LS LS 16.50

b) Yard lighting LS LS 0.80

c) Fire fighting Equipment LS LS 0.70

d) P&T Phone and wireless set LS LS 0.05

4 Foundations for structures, PTRs & breakers LS LS 3.30

5 Bus bars, Jumpers, Connectors claps etc. LS LS 1.32

6 Control Cables LS LS 1.19

7 Structural Steel 20 0.472 MT 9.44

8 Transformers
a) 33/11kv 8 MVA Power Transformer 2 45.596 Each 91.19

b) 11kv / 433 v 25 kva 3-ph Stn. Transformer 1 0.575 Each 0.58

9 Circiut Breakres (including trivector meters)
a) 33 KV  Group control VCB with CTs and panel 1 3.976 Each 3.98

b)
20 KA 11 kv feeder VCB including Control panel and CTs 

(NF=6)
6 2.458 Each 14.75

c) 20 KA 11 kv LV VCB including Control panel and CTs 2 3.302 Each 6.60

10 Control Circiut Panels
a) AC Supply Panel 1 0.330 Each 0.33

b) Alaram Panel 1 0.330 Each 0.33

11 Instrumnet Transformers
a) 33KV PT (single unit) 3 0.210 Each 0.63

b) 11kv P.T (3 Phase) 1 0.182 Each 0.18

12 Lightning Arrestors
a) 33KV  10KA 6 0.033 Each 0.20

b) 11KV Line Type (NF=6) 18 0.017 Each 0.30

c) 11KV Station Type 10 KA 6 0.017 Each 0.10

13 Isolating Switches (Double Breaker)
a) 33KV 800A AB Switch (Double Breaker) 3 0.295 Each 0.88

b) 11KV 800A AB Switch  (Double Breaker) 3 0.162 Each 0.49

c) 11KV 400A AB Switch  (Double Breaker) 12 0.078 Each 0.94

d) 11KV 200A AB Switch 1 0.065 Each 0.06

e) 11KV HG fuse Switch 3 0.018 Each 0.06

f) 33KV Horn Gap Fuse Set (1XNT) 2 0.000 Each 0.00

14
2MVAR 11KV Capacitor Bank along with Associated 

Equipment  (Type A)
1 7.990 Each 7.99

15
220 Volts 80 AH Battery Set including Battery Charger and DC 

DB
1 3.034 Each 3.03

16
Earthing of Power Transformer VCBs,AB Swicthes,Strucutres 

with 75x8mm  GI Flat 
LS 1.98

Sub Total 230.04

3% Contingencies on items 7 to 15 4.26

1% T&P Charges on items No. 7 to 15 1.42

10% Erection and transport and commissioning charges on

items 7 to 15 
14.21

GST at 18% on L&T 2.56

10% Establishment and General Charges 23.00

Grand Total 275.49

Or Say 275.00

   

Rs. in Lakhs

COST DATA FOR ERECTION OF 33/11 KV SUBSTATION WITH 2X8MVA POWER TRANSFORMERS  AND 

NF = 6 NO. 11 KV FEEDERS (WITH 11 KV 2 MVAR CAPACITORS BANK)

As per local conditions
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1 a) Lands and rights Ls 50.00

b) Plantation of Trees Ls 0.15 LS 0.15

2 Civil Works 

i Construction of Control room LS 22.00 LS 22.00

ii Compound wall, Gate,levelling of site and Borewell LS 4.95 LS 4.95

iii special foundations

iv Laying of Cable Trench LS 3.03 LS 3.03

v Electrification and sanitation arrangements LS 0.83 LS 0.83

vi Construction of Transformer plinth LS 0.83 LS 0.83

3 Station Auxillaries 0.00

a) Yard lighting Ls 0.55 LS 0.55

b) Spreading of Metal Ls 0.11 LS 0.11

c) Telephone (P &T) and wireless set Ls 1.38 LS 1.38

d)
Fire fighting Equipment, Miscellenous items like Rubber Mats, 

Earth rods, Helmets, Gloves, Furniture, T&P etc
Ls 1.10 LS 1.10

e) Water supply arrangements Ls 0.55 LS 0.55

4 Foundations for breakers etc. Ls 0.66 LS 0.66

5 Bus bar arrangements Ls 2.75 LS 2.75

6 Control cables Ls 1.10 LS 1.10

7 Power  and Distribution Transformers

a) 33/11 KV, 8 MVA Power Transformers 2 45.596 E 91.19

b) 25KVA  11/04KV Station Transformer 1 0.575 E 0.58

8 Indoor switch gear & Control panels 

a)
33 KV, 25 KVA, 1250 A, 8 Panels SF-6, GIS Switch gear 

consisting of the following 

i 1250 A Transformers control cubicals 2 Nos.

ii 1250 - A Incoming feeder cubicals - 3 Nos.

iii 1250 - A Bus coupler - 1 No.

b)
11 KV, 20 KVA, 1250 A ,14 panels SF6 GIS switch gear 

consisting the following equipments 

i 1250 A Transformers control cubicals 2 Nos.

ii 1250 - A feeder cubicals - 6 Nos.

iii 1250 - A Bus coupler - 1 No.

iv Bus transformers panel - 1 No.

v Adopter for station transformer - 1 No.

9 Alaram and Annunciation Panel 1 0.31 E 0.31

10 AC Panel 1 0.33 E 0.33

11 220 Volts, 200 AH, Battery with trickle charger 1 3.03 E 3.03

12 Data Acquisition equipment (SIM, modem, cabling etc) LS 0.45

13 Earthing Arrangements

a) MS Flat75x8 mm for providing earthing matting complete   2 0.432 MT 0.58

b) MS Flat 50x6 mm for earthing the equipment 2 0.432 MT 0.58

c) Earthing electrodes & GI pipes LS 0.90 LS 0.90

14 RS Joist 175x85/150x150(Girder poles) for base of switch gear 1.5 0.5015 MT 0.75

380.56

8.72

29.06

GST at 18% on L&T 5.23

38.06

461.62

 AMOUNT

Rs in Lakhs

As per local conditions

E

10% Transport, Erection and Commissioning charges on items 7 To 14

10%  Establishment and General Charges

Grand Total 

191.88

Total 

 3% Contingencies on Items 7 To 14 

191.881 

COST DATA  FOR ERECTION OF 33/11KV  INDOOR SUBSTATION  WITH 2 Nos. 8MVA 

POWER TRANSFORMERS & 6 Nos. 11KV FEEDERS  
Sl. 

No.
PARTICULARS QTY RATE UNIT
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Sl. 

No
Particulars Qty.

Rate 

(Rs. in  lakhs)
Unit

Amount 

(Rs. in  lakhs)

1 (a) Lands  and Rights LS 11.00

(b) Plantation of Trees LS LS 0.15

2
Control Room and Consumer service centre

(including furniture)
LS LS 12.00

3 Station Auxillaries   

a)
Peripheral, Security Fencing, Approach road, retaing wall around 

switchward with gravel filling, gate and bore well
LS LS 11.00

b) Yard lighting LS LS 0.80

c) Fire fighting Equipment LS LS 0.70

d) P&T Phone and wireless set LS LS 0.05

4 Foundations for structures, PTRs & breakers LS LS 3.30

5 Bus bars, Jumpers, Connectors claps etc. LS LS 1.32

6 Control Cables LS LS 1.19

7 Structural Steel 4.5 0.472 MT 2.12

8 9.1 meters PSCC poles 30 0.03 Each 0.96

9 Transformers

a) 33/11kv 5 MVA Power Transformer 2 30.79 Each 61.57

b) 3-Phase 25 KVA (CSP) (Al) 1 0.575 Each 0.58

10 Circiut Breakres (including trivector meters)

a) 20 KA 11 kv feeder VCB including Control panel and CTs  (NF=5) 5 2.458 Each 12.29

b) 20 KA 11 kv LV VCB including Control panel and CTs 2 3.302 Each 6.60

11 Control Circiut Panels

a) AC Supply Panel 1 0.303 Each 0.30

b) Alaram Panel 1 0.303 Each 0.30

12 Instrumnet Transformers

a) 11kv P.T (3 Phase) 1 0.182 Each 0.18

13 Lightning Arrestors

a) 33KV  10KA 6 0.033 Each 0.20

b) 11KV Line Type (NF=5) 15 0.017 Each 0.25

c) 11KV Station Type 10 KA 6 0.017 Each 0.10

14 Isolating Switches 

a) 33KV 800A AB Switch (Double Break) 3 0.295 Each 0.88

b) 11KV 800A AB Switch (NT X 1+1) (Double Break) 3 0.162 Each 0.49

c) 11KV 400A AB Switch (NF X 2+2) (Double Break) 12 0.078 Each 0.94

d) 33KV Horn Gap Fuse Set (1XNT) 2 0.000 Each 0.00

15 Data Acquisition equipment (SIM, modem, cabling etc) LS 0.40

16 24 Volts 40 AH Battery Set including Battery Charger 7 0.280 Each 1.96

17 2MVAR 11KV Capacitor Bank along with Associated Equipment 1 7.990 Each 7.99

18
Earthing of Power Transformer VCBs,AB Swicthes,Strucutres with 

75x8mm  GI Flat 
LS 1.98

Sub Total 141.60

 3% Contingencies on items 7 to 17 2.94

1% T&P Charges on items No. 7 to 17 0.98

Erection and transport and commissioning charges on items 7 to 17 at

10%
9.81

GST at 18% on L&T 1.766

10%  Establishment and General Charges 14.16

Total 171.26

Or say 171.00

Note :

In GHMC area include 33 KV group control VCB

Rs. in Lakhs

COST DATA FOR ERECTION OF 33/11 KV SUBSTATION WITH 9.1 Mtrs PSCC POLES, 2  X 5 MVA 

POWER TRANSFORMERS  AND  5 NO. 11 KV FEEDERS 

(WITH 11 KV 2 MVAR CAPACITORS BANK)

NF = No. of 11 KV Feeders, The number of outgoing feeders at substation limited to the demand in MVA i.e. if substation 

demand is 5 MVA, the number of feeders should not exceed five. 

As per local conditions
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Sl. 

No
Particulars Qty.

Rate 

(Rs. in  lakhs)
Unit

Amount 

(Rs. in  lakhs)

1 (a) Lands  and Rights LS 11.00

(b) Plantation of Trees LS LS 0.15

2
Control Room and Consumer service centre

(including furniture)
LS LS 12.00

3 Station Auxillaries   

a)
Peripheral, Security Fencing, Approach road, retaing wall around 

switchward with gravel filling, gate and bore well
LS LS 11.00

b) Yard lighting LS LS 0.80

c) Fire fighting Equipment LS LS 0.70

d) P&T Phone and wireless set LS LS 0.00

4 Foundations for structures, PTRs & breakers LS LS 3.30

5 Bus bars, Jumpers, Connectors claps etc. LS LS 1.32

6 Control Cables LS LS 1.19

7 Structural Steel 6 0.472 MT 2.83

8 9.1 meters PSCC poles 38 0.032 Each 1.21

9 Transformers

a) 33/11kv 5 MVA Power Transformer 2 30.79 Each 61.57

b) 3-Phase 25 KVA (CSP) (Al) 1 0.575 Each 0.58

10 Circiut Breakres (including trivector meters)

a) 20 KA 11 kv feeder VCB including Control panel and CTs  (NF=5) 5 2.458 Each 12.29

b) 20 KA 11 kv LV VCB including Control panel and CTs 2 2.450 Each 4.90

11 Control Circiut Panels

a) AC Supply Panel 1 0.303 Each 0.30

b) Alaram Panel 1 0.303 Each 0.30

12 Instrumnet Transformers

a) 11kv P.T (3 Phase) 1 0.182 Each 0.18

13 Lightning Arrestors

a) 33KV  10KA 6 0.033 Each 0.20

b) 11KV Line Type (NF=5) 15 0.017 Each 0.25

c) 11KV Station Type 10 KA 6 0.017 Each 0.10

14 Isolating Switches 

a) 33KV 800A AB Switch (Double Breaker) 3 0.295 Each 0.88

b) 11KV 800A AB Switch (NT X 1+1) (Double Breaker) 3 0.162 Each 0.49

c) 11KV 400A AB Switch (NF X 2+2) (Double Breaker) 12 0.078 Each 0.94

d) 33KV Horn Gap Fuse Set (1XNT) 2 0.000 Each 0.00

15 Data Acquisition equipment (SIM, modem, cabling etc) LS 0.40

16 24 Volts 40 AH Battery Set including Battery Charger 7 0.280 Each 1.96

17
Earthing of Power Transformer VCBs,AB Swicthes,Strucutres with 

75x8mm  GI Flat 
LS 1.80

Sub Total 132.64

 3% Contingencies on items 7 to 16 2.68

 1% T&P Charges on items No. 7 to 16 0.89

Erection and transport and commissioning charges on items 7 to 16 at

10%
8.94

GST at 18% on L&T 1.609

10% Establishment and General Charges 13.26

Total 160.02

Or say 160.02

Note :

Rs. in Lakhs

COST DATA FOR ERECTION OF 33/11 KV SUBSTATION WITH 9.1 Mtrs PSCC POLES, 2  X 5 MVA 

POWER TRANSFORMERS  AND 5 NO. 11 KV FEEDERS 

(WITH OUT 11 KV 2 MVAR CAPACITORS BANK)

NF = No. of 11 KV Feeders, The number of outgoing feeders at substation limited to the demand in MVA i.e. if substation 

demand is 5 MVA, the number of feeders should not exceed five. 

As per local conditions
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Sl. 

No
Particulars Qty.

Rate 

(Rs. in  lakhs)
Unit

Amount 

(Rs. in  lakhs)

1 (a) Lands  and Rights LS 11.00 11.00

(b) Plantation of Trees LS LS 0.15

2
Control Room and Consumer service centre

(including furniture)
LS LS 12.00

3 Station Auxillaries   

a)
Peripheral, Security Fencing, Approach road, retaing wall around 

switchward with gravel filling, gate and bore well
LS LS 11.00

b) Yard lighting   0.80

c) Fire fighting Equipment LS LS 0.70

d) P&T Phone and wireless set LS LS 0.05

4 Foundations for structures, PTRs & breakers LS LS 3.30

5 Bus bars, Jumpers, Connectors claps etc. LS LS 1.32

6 Control Cables LS LS 1.19

7 Structural Steel 5.5 0.472 MT 2.60

8 9.1 meters PSCC poles 23 0.032 Each 0.73

9 8 meters PSCC poles 8 0.016 Each 0.13

10 Transformers

a) 33/11kv 5 MVA Power Transformer 1 30.79 Each 30.79

b) 3-Phase 25 KVA (CSP) (Al) 1 0.575 Each 0.58

11 Circiut Breakres (including trivector meters)

a) 20 KA 11 kv feeder VCB including Control panel and CTs  (NF=3) 3 2.458 Each 7.38

b) 20 KA 11 kv LV VCB including Control panel and CTs 1 2.450 Each 2.45

12 Control Circiut Panels

a) AC Supply Panel 1 0.303 Each 0.30

b) Alaram Panel 1 0.303 Each 0.30

13 Instrumnet Transformers

a) 11kv P.T (3 Phase) 1 0.182 Each 0.18

14 Lightning Arrestors

a) 33KV  10KA 6 0.033 Each 0.20

b) 11KV Line Type (NF=3) 9 0.017 Each 0.15

c) 11KV Station Type 10 KA 3 0.017 Each 0.05

15 Isolating Switches

a) 33KV 800A AB Switch 3 0.295 Each 0.88

b) 11KV 800A AB Switch (NT X 1+1) 2 0.162 Each 0.32

c) 11KV 400A AB Switch (NF X 2+2) 8 0.078 Each 0.62

d) 33KV Horn Gap Fuse Set (1XNT) 1 0.000 Each 0.00

16 Data Acquisition equipment (SIM, modem, cabling etc) LS 0.30

17 24 Volts 40 AH Battery Set including Battery Charger 4 0.280 Each 1.12

18 2MVAR 11KV Capacitor Bank along with Associated Equipment 1 7.990 Each 7.99

19
Earthing of Power Transformer VCBs,AB Swicthes,Strucutres with 

75x8mm  GI Flat 
LS 1.80

Sub Total 100.38

3% Contingencies on items 7 to 17 1.71

1% T&P Charges on items No. 7 to 17 0.57

10% Erection and  transport and commissioning charges on items 7 to 17 5.71

GST at 18% on L&T 1.027

10% Establishment and General Charges 10.04

Total 119.43

Or say 119.40

Note :

Rs. in Lakhs

COST DATA  FOR ERECTION OF 33/11 KV SUBSTATION WITH PSCC POLES, 1 X 5 MVA POWER 

TRANSFORMERS and  3 NO. 11 KV FEEDERS WITH  11 KV 2 MVAR CAPACITORS BANK

NF = No. of 11 KV Feeders, The number of outgoing feeders at substation limited to the demand in MVA i.e. if substation 

demand is 5 MVA, the number of feeders should not exceed five. 
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S. 

No.
Particulars Qty. Rate in Rs. Per Unit Amount in Rs.

1
150X150 mm H type beam of 8.5 mts 

length (2 Nos. RS Joist)
0.5984 47,200.00 MT 28244.00

2 100x50 mm Channel 0.1659 44,899.00 MT 7449.00

3 MS flat 75x8 mm 0.05 43,247.00 MT 2162.00

4 AB switch 400 Amps conventional type 1 7,799.80 Each 7800.00

5
200 sqmm ACSR Conductor (Panther-

conductor)
0.02 147,854.00 KM 2957.00

6 11 KV Polymer String insulator (C&T) 18 138 Each 2487.00

7
Earthing arrangement (20 mts length with 

75x8 MS flat  (20x4.7=94)
94                43.25 KG 4065.00

8
Pad clamps, bolts & nuts & Miscellaneous  

items
LS 1650.00

Sub-Total 56814.00

3% Contingencies 1704.42

Labour & Transport 16404.30

GST at 18% on L&T 2952.774

10% Establishment & General charges 5681.400

Grand Total 83556.89

or say 83557.00

Cost data for erection of 11 KV Bay Extension in existing 33/11 KV sub-station  

(with RS Joist)
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S. 

No.
Particulars Qty. Rate in Rs. Per Unit Amount in Rs.

1 9.1 mts. PSCC poles 2 3,186 Each 6372.00

2 100x50 mm Channel 0.1659 44,899.00 MT 7449.00

3 MS flat 75x8 mm 0.05 43,247.00 MT 2162.00

4 AB switch 400 Amps conventional type 1 7,799.80 Each 7800.00

5
200 sqmm ACSR Conductor (Panther 

conductor)
0.02 147,854.00 KM 2957.00

6 11 KV Polymer String insulator (C&T) 18 138 Each 2487.00

7
Earthing arrangement (20 mts length with 

75x8 MS flat (20x4.7=94)
94                43.25 KG 4065.00

8
Pad clamps, bolts & nuts & Miscellaneous  

items
LS 1650.00

Sub-Total 34942.00

3% Contingencies 1048.26

Labour & Transport 16404.30

GST at 18% on L&T 2952.774

10% Establishment & General charges 3494.200

Grand Total 58841.53

or say 58842.00

Cost data for erection of 11 KV Bay Extension in existing 33/11 KV sub-station 

(with 9.1 mts PSCC poles)
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Sl.No Description of Material Qty Unit Rate Amount in Rs.

1 150 x 150 RSJ pole (8m) 0.6 MT              47,200.00 28320

2 100 x 50 mm MS channel 0.27 MT              44,899.00 12123

3 75 x 8mm flat for clamps & earthing 0.2 MT              43,247.00 8649.4

4 200 sqmm Panther conductor 0.02 KM            147,854.00 2957.08

5
Strain Insulator set with metal parts 

(each set consists 3 Nos 11 KV strain insulators)
6 Set 414 2487

6
Erection of 33 KV AB switch (800 Amps, 

Conventional)
1 Each              29,484.66 29484.66

7
Miscelleneous items like fabrication of channels & pad 

clamps etc.
LS 2750

Sub-Total 86771

3% Contingencies 2603.12

3% S&H charges 2603.12

Labour & Transport 16771.70

GST at 18 % on L&T 3018.91

10% Estt & General charges on material 8677.06

Total 120444.56

Or Say 

Rs
120400.00

Cost Data for 33 KV Bay Extension in 33/11 KV substation
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Sl.No. Description Qty Rate Per
Amount

in Rs.

1
Galvanised steel such as M.S.angles, flats, channels for TC & 

TD towers. (GHMC SSR Towers sheet)
5.00 76174 MT 380870

2  Spacer clamps for 33KV bus  
9 533 Each

4797

3
Spacer clamp with T off zebra for one feeder 

3 161 Each
483

4 33 KV Polymer String Insulator (B&S) 
8 282 Each

2259

5  Tension hardware for twin zebra 
6 2,638 Each

15828

6  Zebra condutor
0.150

299369
KM

44905

7 33KV AB Switch 800 A 1 29485 Each 29485

8 Twin Zebra connector 12 600 Each 7200

9 T Clamps 12 500 Each 6000

10 MS.Flat 100x16 0.63 46904 MT 29550

11 MS.Flat 50X8 0.62 51817 MT 32127

12 GI Flat 100X16 0.151 63235 MT 9548

13 GI Flat 50X8 0.155 63478 MT 9839

14
Civil works for erection of towers in sub-station  yard and other 

miscellaneous items.
LS

100000

672891

17187

17187

112121

GST at 18 % on L&T 20181.78

67289

906856

906856

Gross Total

Or Say in Rs.

Cost-Data for Extention of   33KV Bay at 132/33KV Sub-station 

Sub-Total

3% S&H charges on Material

3% Contingencies on Material

Labour & Transport 

10% Estt. & Gen. Chargtes
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Sl.No Description of work Qty Unit Rate

Amount

in Rs.

1
11 KV VCB along with all Accessories 

Including CTs 
1 Each 245849 245848.73

2 4x2.5 sqmm Control cable 0.05 KM 72341 3617

3 Earthing arrangements LS 1650

4
Miscellenous items like conductor and clamps 

etc
LS 1650

Sub-Total 252766

3% Contingencies 7583

3% S&H charges 7583

Labour & Transport 34477

GST at 18 % on L&T 6205.87

10% Estt & General charges 25277

333891

333891

Cost Data for erection of 11 KV breaker in sub-station

Total

Or Say Rs
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S.No.
Description of work 

Qty Rate Per
Amount

in Rs.

1 33 KV VCB with relay& CTs  (400-200-100/1-1-1A) 1 397,610.44      Each
397610

2
LT PVC Copper Control Cable 10 C x2.5 Sq.mm 0.75 143,439.76      KM

107580

3 LT PVC Copper Control Cable 4 C x2.5 Sq.mm 0.75 72,341.08        KM
54256

4
33KV LAS line type 3 3,321.37          Each

9964

5 33 KV Twin feeder control panel 1 418,324.95      No
418324.95

6 Miscellenous items LS
1100

Sub-Total 988835

29665

29665

95767

GST 18 % on L&T 17238.12

98884

1260054

1260054Or Say Rs.

  Cost-Data for erection of 33 KV VCB and Twin feeder Control Pannel

at 132/33KV Sub-stations

3% S&H charges 

3% Contingencies on material

Labour & Transport

10% Estt. & General Charges

Gross Total
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S. 

No.
Particulars Qty. Rate in Rs.

Per 

Unit
Amount in Rs.

1
2 MVAR 11KV Capacitor Bank along with associated 

Equipment (Capactors, Structure and VCB ) (Type A)
1 799,000.00 Each 799000

2 24 volts 40AH Battery Set including Battery Charger 1 28,000.00 Each 28000

3 M.S.Flat 50x6mm 0.36 43,247.00 MT 15569

4 Panther Conductor 0.05 147,854.00 KM 7393

5 4 Core 2.5 Sqmm PVC Copper Control Cable 0.05 72,341.08 KM 3617

6 10 Core 2.5 Sqmm PVC Copper Control Cable 0.1 143,439.76 KM 14344 

7 2 Core 2.5 Sqmm PVC Copper Control Cable 0.06 41,626.27 KM 2498

8 11KV Post type insulators 3 300.00 Each 900

9
Cost of CI pipe of 100 mm dia, 8 mm thick and 2.75 Mts 

long
2 3486 Each 6972

10 11KV H.G. Fuse Set with Insulators 1 1,843.04 Each 1843

11 11KV LA's Station type 3 1,652.00 Each 4956

12 M.S. Channel 100x50mm 0.24 44,899.00 MT 10776

13 Miscellaneous items LS 550.00

Sub-Total 896418.00

3% Contingencies 26892.54

Labour ,Transport & Commsioning charges 72986.94

GST at 18 % on L&T 13137.648

10% Establishment & General charges 89641.8

1099076.92

1099077

Cost data for erection of 2 MVAR Capacitor Bank 

Grand Total

or say
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Sl.No

.
Particulars Qty Rate in Rs. Unit Amount in Rs.

1 33/11 KV 8 MVA Power Transformer 1 4559641.66   Each 4559642

2
Erection of 33 KV VCB with directional 

relay
1           397,610.44   Each 397610

3 Miscellneous Items LS 50000

5007252

3 % Storage & Handling charges 150218

3% Contingencies on material 150218

Labour & Transport 120000

GST at 18% on L&T 21600.00

10% Estt & General charges on material 500725

Add: Dismantling charges 50000

Grand Total 6000013

Or say 6000013

Less Credit

1 33/11KV 5 MVA Power Transformer 1 3078550.84   Each 3078551

Depreciation 40% (Variable as per life 

served)
1231420.00 1231420

Net 1847131

Original erection charges 

(SWR 21275 MP)
32000

Original dismantling charges 16000

10% Estt. & General charges 184713

 Total 2079844

Or Say Rs. 2079844

Net Amount = Grand total - Less credit 6000013 2079844 3920169

Cost Data for  Enhancement of capacity of existing Power Transformer from

 5 MVA to 8 MVA.

Sub-Total

Less Credit has to be valued as per the respective PTR book value in SAP, if data is not available in SAP, 

the following value may be considered.
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Sl.

No.
Description of the material Qty Rate Unit Amount in Rs.

1
Laying 11 KV 3 core 300Sq.mm  UG Cable at depth 

of 1.20mtrs along CC road 
1 1007055.66 KM 1007055.66

2 Erection of 3 way RMU (SF6) outdoor type 1 480787.46 Each 480,787.46

3
Straight through joints for 3 core 11KV 300Sq.mm 

UG Cable 
1 3176 Each 3176.00

4
End termination suitable for 3 core 300 Sq.mm UG 

cable 
4 2021 Each 8084.00

5 Earthing of Cable with GI pipe of 2mt length 3 667.00 Nos 2001.00

Sub-Total 1501104.12

3 % storage & handling charges 30211.67

3 % contingencies 30211.67

Labour and Transport 514646.00

GST at 18 % on L&T 92636.280

10 % Estt & General charges 150110.41

2318920.15

Or Say Rs 2318920

Cost data for laying of 3 core 300 Sq.mm 11 KV UG Cable

Grand Total
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Sl.

No.
Description of the material Qty Rate Unit Amount in Rs.

1
Laying 33 KV 3 core 400Sq.mm  UG Cable at depth 

of 1.20mtrs along CC road
1 2163682.15 KM 2163682.15

2

Straight through joints and end terminators suitable 

for 3 core 33KV 400Sq.mm UG Cable and Hume 

pipes and GI pipe (15% of cost cable)

1 4764 Each 4764.00

3
End termination suitable for 400 Sq.mm 

(outdoor type)
2 2310 Nos 4620.00

4 Earthing of Cable with GI pipe of 2mt length 2 733.00 Nos 1466.00

Sub-Total 2174532.15

3 % Storage & handling charges 64910.46

3 % Contingencies 64910.46

Labour and Transport 599802.50

GST at 18 % on L&T 107964.450

10 % Estt & General charges 217453.21

3229573.24

Or Say Rs 3229573

Cost data for laying of 3 core 400Sq.mm 33KV UG Cable 

Grand Total

 63



S. 

No.
Particulars Qty. Per Unit Rate Amount in Rs.

1
Supply of Non Galvanised M type tower including

6arms as per Specification. (GHMC SSR)
1.133 MT 54174.12 61379.28

2

Supply of Suitable Hot dip Galvanised, Zinc coated

Nuts and bolts with suitable plain and spring washers.

(MP SSR)

158 KG 100.00 15800.00

3 Fabrication of tower Parts as per Specification 1.133 MT 6352.50 7197.38

4**

Excavation of pit including dewatering, planking,

showring and shuttering( where ever necessary) and

leveling a) in all types of soils such as BC, red earth,

hard gravel etc.,

b) in hard rock sites (where blasting is prohibited) with

size 1.2x1.2x3.3 mtr i.e.4.752 cum GHMC SSR

4.752 CUM 0.00

5

Setting of stubs in position for laying of foundation of

towers with 1:2:4 cc mix using 40 mm HBG metal

including cost of all concreting materials, form boxes

and cement and curing for 14 days (40 mm HBG

metal for pyramid portion and 20 mm HBG metal for

chimney portion) i.e 4.434 cu.mts including coping

5.752 CUM 7166.78 41223.32

6

Erection of tower parts completely as per

specifications including erection of insulators with all

accessories, jumpering,transport of meterial and

bolts and nuts etc.,

1.133 MT 7507.50 8506.00

7 Tack welding of total tower nuts and bolts 1 Job 1732.50 1732.50

8

Pipe earthing of towers with 40mm dia GI pipe,

including cost of pipe, bentonite powder and running

of GI flat etc., (MP SSR)

2 Each 1708.82 3417.64

9
Transport of Material to site including loading and

unloading
1.133 MT 2310.00 2617.23

Erection of Non Galvanised "M" Tower as per ASCI Standard for span length 100m for 

angle deviation 20degrees to 60degrees/Cut point/Deadend
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S. 

No.
Particulars Qty. Per Unit Rate Amount in Rs.

10

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade

containing 3.6 kg of Aluminium paste for 18 litres of

thinner 1st coat is to be applied before erection of

tower and 2nd coat after stringing and half round

welding including cost of paint, cost of brushes,

labour charges etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint,

paint, brushes etc. 
1.133 MT 2175.80 2465.18

b
Labour charges for painting including scratching and

cleaning of tower 
1.133 MT 847.77 960.52

c
Material for Second coat of 1st Grade Aluminium

Paint, brushes, etc,. 
1.133 MT 1289.20 1460.66

d
 Labour charges for painting including scratching and 

cleaning of tower 
1.133 MT 480.48 544.38

147304.10

Tower details

1 Weight of M type tower 1.133 MT

2 Weight of 1 No. extension of 3 Mts 0.313 MT (313.59Kgs)

3 Weight of M+3 tower 1.446

4 Weight of M+6 tower 1.759

5 Weight of M+9 2.072

6 Weight of each arm 0.015 MT (15.17Kgs)

stub

s
110X110X8 = 4.56 mts

100X100X8=1.998 mts

80X80X8 =1.898 mtrs

65X65X6 = 2.274 mts

45X45X5=2.761 mtrs

Total height 13.5 mts

Height of tower above ground level : 10.3 mts.

Total:

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive

Engineer before execution of this work

(**) Note:-(1) Earth work excavation of Hard Roack removal (where blasting is prohibited) rate to be calculated

as per code SWR10856 -- 985/- Per Cum. The quantity of earth work excavation with Hard Rock removal may

vary based on the site condition.

Depth of tower below ground level : 3.2 mts
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S. No. Particulars Qty. Per Unit Rate Amount

1
Supply of Non-Galvanized L type tower including six arms as

per Specification. (GHMC SSR)
0.827 MT 54174.12 44802.00

2
Supply of Suitable Hot dip Galvanised, Zinc coated Nuts and

bolts with suitable plain and spring washers. 
168 KG 100.49 16882.32

3 Fabrication of tower Parts as per Specification 0.827 MT 6352.50 5253.52

4

Excavation of pit including dewatering, planking, showring and

shuttering( where ever necessary) and leveling a) in all types

of soils such as BC, red earth, hard gravel etc., b) in hard rock

sites (where blasting is prohibited) with size 1.0x1.0x3.0 mtr

i.e.3.0cum

3 CUM 0.00

5

Setting of stubs in position for laying of foundation of towers

with 1:2:4 cc mix using 40 mm HBG metal including cost of all

concreting materials, form boxes and cement and curing for

14 days (40 mm HBG metal for pyramid portion and 20 mm

HBG metal for chimney portion) i.e 4 cu.mts including coping

4 CUM 7166.78 28667.12

6

Erection of tower parts completely as per specifications

including erection of insulators with all accessories,

jumpering,transport of meterial and bolts and nuts etc., 

0.827 MT 7507.50 6208.70

7 Tack welding of total tower nuts and bolts 1 Job 1732.50 1732.50

8
Pipe earthing of towers with 40mm dia GI pipe, including cost

of pipe, bentonite powder and running of GI flat etc., (MP SSR)
2 Each 1708.82 3417.64

9 Transport of Material to site including loading and unloading 0.827 MT 2310.00 1910.37

Erection of Non-Galvanised  L Tower as per ASCI Standard for span length 100mts for angle 

deviation between 2degrees to 20degrees
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S. No. Particulars Qty. Per Unit Rate Amount

10

Painting of sub-station structures with two coats of Aluminium

paint using Aluminium paint 1st grade containing 3.6 kg of

Aluminium paste for 18 litres of thinner 1st coat is to be applied 

before erection of tower and 2nd coat after stringing and half

round welding including cost of paint, cost of brushes, labour

charges etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint,  paint, 

brushes etc. 
0.827 MT 2175.80 1799.39

b
Labour charges for painting including scratching and cleaning 

of tower 
0.827 MT 847.77 701.11

c
Material for Second coat of 1st Grade Aluminium Paint, 

brushes, etc,. 
0.827 MT 1289.20 1066.17

d
 Labour charges for painting including scratching and cleaning 

of tower 
0.827 MT 480.48 397.36

112838.18

Tower details

1 Weight of L type tower including nuts&bolts 0.827 MT

2 Weight of 1 No. extension of 3 Mts 0.26325 MT

3 Weight of L+3 tower 1.09025

4 Weight of L+6 tower 1.3535

5 Weight of L+9 1.61675

6 Weight of each arm 0.0097 MT (9.7Kgs)

stubs 90X90X8 = 4.256 mts

80X80X8=1.998 mts

65X65X6 =2.898 mtrs

50X50X5 = 1.274 mts

45X45X5=2.726 mtrs

Total height 13.15 mts

Depth of tower below ground level : 2.9 mts

Height of tower above ground level : 10.25mts.

Total:

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive Engineer before

execution of this work
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S. No. Particulars Qty Per Unit Rate Amount

1
Supply of Non-Galvanised K type tower including six arms as per

Specification. (MP SSR)
0.75 MT 54174.12 40630.59

2
Supply of Suitable Hot dip Galvanised, Zinc coated Nuts and bolts

with suitable plain and spring washers.(MP SSR)
118.27 KG 100.49 11884.95

3 Fabrication of tower Parts as per Specification 0.75 MT 6352.50 4764.38

4

Excavation of pit including dewatering, planking, showring and

shuttering( where ever necessary) and leveling a) in all types of

soils such as BC, red earth, hard gravel etc., b) in hard rock sites

(where blasting is prohibited) with size 1.0x1.0x2.5 mtr i.e.2.5 cum

(GHMC SSR)

2.5 CUM

5

Setting of stubs in position for laying of foundation of towers with

1:2:4 cc mix using 40 mm HBG metal including cost of all

concreting materials and cement, form boxes and curing for 14

days (40 mm HBG metal for pyramid portion and 20 mm HBG

metal for chimney portion) i.e 3.5 cu.mts including coping (GHMC

SSR)

3.5 CUM 6887.27 24105.45

6

Erection of tower parts completely as per specification including

erection of insulators with all accessories, jumpering and bolts and

nuts etc.,

0.75 MT 7507.50 5630.63

7 Tack welding of total tower nuts and bolts 1 Job 1732.50 1732.50

8
Pipe earthing of towers with 40mm dia GI pipe, including cost of

pipe, bentonite powder and running of GI flat etc., (MP SSR)
2 Each 1708.82 3417.64

9 Transport of Material to site including loading and unloading 0.75 MT 2310.00 1732.50

Erection of Non-Galvanised K Tower as per ASCI Standard for span length 100mts for angle deviation not 

exceeding 2degrees
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S. No. Particulars Qty Per Unit Rate Amount

10

Painting of sub-station structures with two coats of Aluminium

paint using Aluminium paint 1st grade containing 3.6 kg of

Aluminium paste for 18 litres of thinner 1st coat is to be applied

before erection of tower and 2nd coat after stringing and half

round welding including cost of paint, cost of brushes, labour

charges etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint, paint,

brushes etc. 
0.75 MT 2175.80 1631.85

b
Labour charges for painting including scratching and cleaning of

tower 
0.75 MT 847.77 635.83

c
Material for Second coat of 1st Grade Aluminium Paint, brushes,

etc,. 
0.75 MT 1289.20 966.90

d
 Labour charges for painting including scratching and cleaning of 

tower 
0.75 MT 480.48 360.36

97493.56

Tower details

1 Weight of K type tower including nuts&bolts 0.75 MT

2 Weight of 1 No. extension of 3 Mts 0.163 MT

3 Weight of K+3 tower 0.913

4 Weight of K+6 tower 1.076

5 Weight of K+9 1.239

6 Weight of each arm 0.0097 MT (9.7Kgs)

stubs 75X75X6 = 3.76 mts

65X65X6=1.054 mts

50X50X5 =1.103 mtrs

45X45X5 = 3.883 mts

45X45X5=4.817 mtrs

Total height 14.6 mts

Depth of tower below ground level : 2.4 mts

Height of tower above ground level : 12.2 mts.

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive Engineer before execution of

this work

Total:
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S. No Description Qty Per Unit Rate Amount

1
Supply of Non-Galvanised K+3 type tower as per

Specification. (GHMC SSR)
0.163 MT 54174.12 8830.38

2

Supply of Suitable Hot dip Galvanised, Zinc coated Nuts

and bolts with suitable plain and spring washers. (MP

SSR)

24.96 KG 100.49 2508.67

3

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade

containing 3.6 kg of Aluminium paste for 18 litres of

thinner 1st coat is to be applied before erection of tower

and 2nd coat after stringing and half round welding

including cost of paint, cost of brushes, labour charges

etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint,

paint, brushes etc. 
0.163 MT 2175.80 354.66

b
Material for Second coat of 1st Grade Aluminium Paint,

brushes, etc,. 
0.163 MT 1289.20 210.14

11903.85

1 Fabrication of tower Parts as per Specification 0.163 MT 6352.50 1035.46

2

Erection of tower parts completely as per specification

including erection of insulators with all accessories,

jumpering and bolts and nuts etc.,

0.163 MT 7507.50 1223.72

3
Transport of Material to site including loading and

unloading
0.16 MT 2310.00 376.53

DATA-VIII

Extension of  3mtrs for  Non-Galvanized K Tower as per ASCI Standard for span length 100mts for 

angle deviation not exceeding 2degrees

Material

Total:

Labour
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S. No Description Qty Per Unit Rate Amount

4

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade

containing 3.6 kg of Aluminium paste for 18 litres of

thinner 1st coat is to be applied before erection of tower

and 2nd coat after stringing and half round welding

including cost of paint, cost of brushes, labour charges

etc., complete.

a
Labour charges for painting including scratching and

cleaning of tower 
0.163 MT 847.77 138.19

b
Labour charges for painting including scratching and 

cleaning of tower 
0.163 MT 480.48 78.32

2852.21

Tower details

1 Weight of K type tower including nuts&bolts 0.75 MT

2 Weight of 1 No. extension of 3 Mts 0.163 MT

3 Weight of K+3 tower 0.913

4 Weight of K+6 tower 1.076

5 Weight of K+9 1.239

6 Weight of each arm 0.0097 MT (9.7Kgs)

stubs 75X75X6 = 3.76 mts

65X65X6=1.054 mts

50X50X5 =1.103 mtrs

45X45X5 = 3.883 mts

45X45X5=4.817 mtrs

Total height 14.6 mts

Height of tower above ground level : 12.2 mts.

Total:

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive Engineer before

execution of this work

Depth of tower below ground level : 2.4 mts
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S. No Description Qty. Per Unit Rate Amount

1
Supply of Non-Galvanized L+3 type tower as per

Specification.(GHMC SSR)
0.26 MT 54174.12 14085.27

2

Supply of Suitable Hot dip Galvanised, Zinc coated Nuts

and bolts with suitable plain and spring washers. (MP

SSR)

23.81 KG 100.49 2392.37

3

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade

containing 3.6 kg of Aluminium paste for 18 litres of

thinner 1st coat is to be applied before erection of tower

and 2nd coat after stringing and half round welding

including cost of paint, cost of brushes, labour charges

etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint,  

paint, brushes etc. 
0.26 MT 2175.80 565.71

b
Material for Second coat of 1st Grade Aluminium Paint, 

brushes, etc,. 
0.26 MT 1289.20 335.19

17378.54

1 Fabrication of tower Parts as per Specification 0.26 MT 6352.50 1651.65

2

Erection of tower parts completely as per specifications

including erection of insulators with all accessories,

jumpering,transport of meterial and bolts and nuts etc.,

0.26 MT 7507.50 1951.95

3
Transport of Material to site including loading and

unloading
0.26 MT 2310.00 600.60

DATA-IX

Extension of  3mtrs for Non-Galvanized L Tower as per ASCI Standard for span length 100mts 

for angle deviation between 2degrees to 20degrees

Material

Total:

Labour
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S. No Description Qty. Per Unit Rate Amount

4

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade

containing 3.6 kg of Aluminium paste for 18 litres of

thinner 1st coat is to be applied before erection of tower

and 2nd coat after stringing and half round welding

including cost of paint, cost of brushes, labour charges

etc., complete.

a
Labour charges for painting including scratching and 

cleaning of tower 
0.26 MT 847.77 220.42

b
Labour charges for painting including scratching and 

cleaning of tower 
0.26 MT 480.48 124.92

4549.55

Tower details

1 Weight of L type tower including nuts&bolts 0.827 MT

2 Weight of 1 No. extension of 3 Mts 0.26325 MT

3 Weight of L+3 tower 1.09025

4 Weight of L+6 tower 1.3535

5 Weight of L+9 1.61675

6 Weight of each arm 0.0097 MT (9.7Kgs)

stubs 90X90X8 = 4.256 mts

80X80X8=1.998 mts

65X65X6 =2.898 mtrs

50X50X5 = 1.274 mts

45X45X5=2.726 mtrs

Total height 13.15 mts

Height of tower above ground level : 10.25mts.

Total:

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive Engineer before

execution of this work

Depth of tower below ground level : 2.9 mts
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S. No Description Qty. Per Unit Rate Amount

1
Supply of Non-Galvanised M+3 type tower as per

Specification. (GHMC SSR)
0.31 MT 54174.12 16956.50

2
Supply of Suitable Hot dip Galvanised, Zinc coated Nuts

and bolts with suitable plain and spring washers.
30.23 KG 100.49 3037.51

3

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade containing

3.6 kg of Aluminium paste for 18 litres of thinner 1st coat is

to be applied before erection of tower and 2nd coat after

stringing and half round welding including cost of paint, cost

of brushes, labour charges etc., complete.

a
Material for First coat of 1st Grade Aluminium Paint, paint,

brushes etc. 
0.31 MT 2175.80 681.03

b
Material for Second coat of 1st Grade Aluminium Paint,

brushes, etc,. 
0.31 MT 1289.20 403.52

21078.56

1 Fabrication of tower Parts as per Specification 0.31 MT 6352.50 1988.33

2

Erection of tower parts completely as per specifications

including erection of insulators with all accessories,

jumpering,transport of meterial and  bolts and nuts etc.,

0.31 MT 7507.50 2349.85

3 Transport of Material to site including loading and unloading 0.31 MT 2310.00 716.10

DATA-X

Extension of  3mtrs for Non-Galvanized "M" Tower as per ASCI Standard for span length 100m for 

angle deviation 20degrees to 60degrees/Cut point/Deadend

Total:

Labour

Material
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S. No Description Qty. Per Unit Rate Amount

4

Painting of sub-station structures with two coats of

Aluminium paint using Aluminium paint 1st grade containing

3.6 kg of Aluminium paste for 18 litres of thinner 1st coat is

to be applied before erection of tower and 2nd coat after

stringing and half round welding including cost of paint, cost

of brushes, labour charges etc., complete.

a
Labour charges for painting including scratching and

cleaning of tower 
0.31 MT 847.77 265.35

b
Labour charges for painting including scratching and 

cleaning of tower 
0.31 MT 480.48 150.39

5470.02

Tower details

1 Weight of M type tower 1.133 MT

2 Weight of 1 No. extension of 3 Mts 0.313 MT

3 Weight of M+3 tower 1.446

4 Weight of M+6 tower 1.759

5 Weight of M+9 2.072

6 Weight of each arm 0.01517 MT (15.17KGs)

stubs 110X110X8 = 4.56 mts

100X100X8=1.998 mts

80X80X8 =1.898 mtrs

65X65X6 = 2.274 mts

45X45X5=2.761 mtrs

Total height 13.5 mts

(*) Note:-The requirement of 2nd coat is to be justified by the concerned Divisional Engineer /Executive Engineer before

execution of this work

Depth of tower below ground level : 3.2 mts

Height of tower above ground level : 10.3 mts.

Total:
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Sl.N

o
Description of Material Qty Unit Rate Amount in Rs.

1 150 x 150 RSJ pole (8m) 0.6 MT           47,200.00 28320.00

2 100 x 50 mm MS channel 0.27 MT           44,899.00 12123

3 75 x 8mm flat for clamps & earthing 0.4 MT           43,247.00 17298.8

4 200 sqmm Panther conductor 0.02 KM         147,854.00 2957.08

5
Strain Insulator set with metal parts 

(each set consists 3 Nos 11 KV strain insulators)
6 Set 414 2487

5 Erection of 33 KV AB swithch 1 Each           29,484.66 29484.66

6 5 MVA Power Transformer 1 Each 3078551 3078550.84

7 Foundation of Power Transformer 1 LS 50000 50000

8
Miscelleneous items like fabrication of channels & pad 

clamps etc.
LS 5000

Sub-Total 3226220.889

3% Contingencies 96786.63

3% S&H charges 96786.63

Labour & Transport 46154.90

GST at 18 % on L&T 8307.882

10% Estt & General charges on material 322622.09

Total 3796879.01

3796900.00

Cost Data for Erection of 5MVA Additional Power Transformer with 

33 KV Bay Extension in 33/11 KV substation

Or Say Rs
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S. 

No

.

Particulars

REC Construction 

Standard No./ 

Specification No.

Remarks/ Notes

1 1.53 Mts. Cross arm (Channel) M-1/1981 33 KV line

2 Top clamp with cleat M-4/1984 33 KV line

3 Back clamp K-1/1972 33 KV line & 11 KV line

4 Base concreting K-2/1972 (R-1987) 33 KV line & 11 KV line

5 Stay sets complete with concreting G-1/1972 33 KV line & 11 KV line

6 Coil earthing J-1/1972 33 KV line & 11 KV line

7 Pipe earthing J-2/1972 33 KV line & 11 KV line

8 Concreting of poles K-1/1972 All lines

9 8 M PSCC poles 15/1979 11 KV line

10 1.07 M Cross arm (Channel) A-6/1972 11 KV line

11 Top clamp with cleat A-7/1972 11 KV line

12 Bracing set with double cross arm A-12/1972 H.T. line

13 Guy grip dead end
G-1/1972 & 

SP.No.25/1983
H.T. line

14 C.I. Knob 31/1983 L.T. lines

15 L.T. conductor dead end G-2/1984 L.T. lines

16 Guy grip dead end G-2/1984 L.T. lines

17 L.T. Spares 29/1983 (R-1987) L.T. lines

18 Spool for shackle insulator tieing D-6/1984 L.T. lines

19
D.P. Structure for distribution 

substation
F-1/1981 (R-1993) L.T. lines

20
HT and LT conductor dead end 

fittings
Sp. No. 25/1983 All lines

21 Side tie for pin insulator tieing Sp. No. 25/1983 All lines

22 Fibre Reinforced Plastic Cross Arms 40/1987

REC- CONSTRUCTION STANDARD NOS. OTHER THAN THE ITEMS INCLUDED IN 

THE 33 KV 11 KV & LT LINES ERECTION AND CENTRALISED MATERIAL
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